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March 16, 2016

NOTICE OF BID
FOR
Gwinnett County Fire Station 21 Re-Roof Project
BL040-16

C
The Gwinnett County Board of Commissioners is soliciting competitive sealed bids from qualified
contractors for the Gwinnett County Fire Station 21 Re-Roof Project. Sealed bids will be received by the
o]

Gwinnett County Purchasing Division, 75 Langley Drive, Lawrenceville, Georgia 30046 until 2:50 P.M.
local time on Wednesday, April 20, 2016 and then publicly opened and read aloud at 3:00 P.M. Any bid
received after 2:50 P.M. will not be accepted. Bid envelope should be marked on the outside with Bid
Number, name of Bidder, date and time of opening. One unbound original and two (2) copies should be
submitted.

This project includes but is not limited to the removal of the existing standing seam metal roof system
down to the insulation and installation of a new standing seam metal roof system. Includes new snow
and ice retention system, as well as the installation of new metal wall panels and a new lighting
protection system.

Bidding Documents are available for viewing at:

Precision Planning Inc. Gwinnett County Purchasing Division
Attn: Kathy Barker Attn: Marlo Puckett

kbarker@ppi.us 75 Langley Drive - Second Floor

400 Pike Boulevard Lawrenceville, GA 30046
Lawrenceville, GA 30046-2210 P-770-822-8720

770-338-8000 F-770-822-8735

Bidding documents may be purchased from Precision Planning Inc. the above address for a non-
refundable fee of $50.00 for a digital copy. Only complete sets will be issued. Applications for documents,
together with a non-refundable payment should be filed with the Architect. This amount includes all
shipping and delivery fees. Bidders wanting to submit a bid must purchase plans via Certified Check,
Treasurer’s Check or Cashier’s Check, issued by a responsible bank or trust company and payable to
Precision Planning Inc.

A pre-bid conference is scheduled for 10:00 A.M. on Tuesday, April 12, 2016 at the Gwinnett County
Purchasing Division, 75 Langley Drive - Second Floor, Lawrenceville, Georgia 30046. All bidders
are strongly urged to attend.

Questions regarding bids should be submitted to Marlo Puckett, Purchasing Associate Il, via email
marlo.puckett@gwinnettcounty.com no later than 3:00 P.M. local time, Wednesday, April 13, 2016.
Bids are legal and binding upon the bidder when submitted.

Proud Winner of the Annual Achievement of Excellence Award in Procurement since 1999
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Gwinnett County Fire Station 21 Re-Roof Project
BID DATE: Wednesday, April 20, 2016

Bid Number: BL040-16

March 16, 2016

Bids in the case of Corporations not chartered in Georgia, must be accompanied by proper certification
stating that said Corporation is authorized to do business in the State of Georgia.

No Bidder may withdraw his Bid within ninety (90) days after the actual date of the opening thereof.

Bidder agrees to complete the Contract awarded within the "allowable calendar days for completion™ from
the date of the "Notice to Proceed"” and he further agrees that the Owner may retain from the monies which
may become due the amount of $250.00 per day for each and every day that the completion of the work
may be delayed.

Where Gwinnett County provides forms for bid or bond submissions, they must be used without
exception. A five percent (5%) bid bond must be submitted with the bid. Successful contractor will be
required to provide a one hundred percent (100%) payment and one hundred percent (100%) performance
bond as well as an insurance certificate fulfilling requirements as stated in the bid documents. Surety and
insurance companies must have an AM Best rating of A-5 or greater, be listed in the Federal Registry of
Companies holding Certificate of Authority and acceptable sureties on Federal Bonds, be licensed by the
Georgia Insurance Department and the Georgia Secretary of State to do business in the State of Georgia.

All bonds must be submitted on forms provided by Gwinnett County and agencies providing bonds and
insurance should provide proof that they meet the criteria outlined in the bid and contract documents.

Gwinnett County does not discriminate on the basis of disability in the admission or access to its programs
or activities. Any requests for reasonable accommodations required by individuals to fully participate in
any open meeting, program or activity of Gwinnett County Government should be directed to Michael
Plonowski, Gwinnett County Justice and Administration Center, 770-822-8015.

Award will be made to the lowest responsive and responsible bid. Gwinnett County reserves the right to
reject any or all bids to waive technicalities, and to make an award deemed in its best interest. Bids may be
split or awarded in entirety. Gwinnett County reserves the option to negotiate terms, conditions and pricing
with the lowest responsive, responsible bidder(s) at its discretion

GWINNETT COUNTY BOARD OF COMMISSIONERS



PROJECT MANUAL
Gwinnett County Fire Station 21 Re-Roof Project

BL040-16

GWINNETT COUNTY
LAWRENCEVILLE, GEORGIA

The drawings, specifications, and other bidding documents of Precision Planning Inc. for the
Gwinnett County Fire Station 21 Re-Roof Project are provided for your use in offering bids in
response to the Owner’s invitation to bidders. Supplying these documents for bidding purposes
does not convey any type of license for copying or transfer of ownership or intellectual property
right, including copyright, to plan holders. No electronic devices, including photocopy, may be
used to copy any part of these documents without the written permission of the Architect or
other copyright holder.

OWNER
GWINNETT COUNTY BOARD OF COMMISSIONERS
75 LANGLEY DRIVE
LAWRENCEVILLE, GEORGIA 30046-6900

Prepared by:
Precision Planning Inc.
400 Pike Boulevard
Lawrenceville, GA 30046-2210
770-338-8000

03/16/2016
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75 Langley Drive ¢ Lawrenceville, GA 30046-6935
(tel) 770.822.8720 « (fax) 770.822.8735

NOTICE OF BID
FOR
Gwinnett County Fire Station 21 Re-Roof Project
BL040-16

The Gwinnett County Board of Commissioners is soliciting competitive sealed bids from qualified contractors for
the Gwinnett County Fire Station 21 Re-Roof Project. Sealed bids will be received by the Gwinnett County
Purchasing Division, 75 Langley Drive, Lawrenceville, Georgia 30046 until 2:50 P.M. local time on Wednesday,
April 20, 2016 and then publicly opened and read aloud at 3:00 P.M. Any bid received after 2:50 P.M. will not be
accepted. Bid envelope should be marked on the outside with Bid Number, name of Bidder, date and time of
opening. One unbound original and two (2) copies should be submitted.

This project includes but is not limited to the removal of the existing standing seam metal roof system down

to the insulation and installation of a new standing seam metal roof system. Includes new snow and ice
retention system, as well as the installation of new metal wall panels and a new lighting protection system.

Bidding Documents are available for viewing at:

Precision Planning Inc. Gwinnett County Purchasing Division
Attn: Kathy Barker Attn: Marlo Puckett

kbarker@ppi.us 75 Langley Drive - Second Floor

400 Pike Boulevard Lawrenceville, GA 30046
Lawrenceville, GA 30046-2210 P-770-822-8720

770-338-8000 F-770-822-8735

Bidding documents may be purchased from Precision Planning Inc. the above address for a non-refundable fee of
$50.00 for a digital copy. Only complete sets will be issued. Applications for documents, together with a non-
refundable payment should be filed with the Architect. This amount includes all shipping and delivery fees. Bidders
wanting to submit a bid must purchase plans via Certified Check, Treasurer’s Check or Cashier’s Check, issued by a
responsible bank or trust company and payable to Precision Planning Inc.

A pre-bid conference is scheduled for 10:00 A.M. on Tuesday, April 12, 2016 at the Gwinnett County
Purchasing Division, 75 Langley Drive - Second Floor, Lawrenceville, Georgia 30046. All bidders are
strongly urged to attend.

Questions regarding bids should be submitted to Marlo Puckett, Purchasing Associate Il, via email
marlo.puckett@gwinnettcounty.com no later than 3:00 P.M. local time, Wednesday, April 13, 2016. Bids are
legal and binding upon the bidder when submitted.

NOTICE OF BID
00100-1

Proud Winner of the Annual Achievement of Excellence Award in Procurement since 1999
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Gwinnett County Fire Station 21 Re-Roof Project
BID DATE: Wednesday, April 20, 2016

Bid Number: BL040-16

March 16, 2016

Bids in the case of Corporations not chartered in Georgia, must be accompanied by proper certification
stating that said Corporation is authorized to do business in the State of Georgia.

No Bidder may withdraw his Bid within ninety (90) days after the actual date of the opening thereof.

Bidder agrees to complete the Contract awarded within the "allowable calendar days for completion™ from
the date of the "Notice to Proceed"” and he further agrees that the Owner may retain from the monies which
may become due the amount of $250.00 per day for each and every day that the completion of the work
may be delayed.

Where Gwinnett County provides forms for bid or bond submissions, they must be used without
exception. A five percent (5%) bid bond must be submitted with the bid. Successful contractor will be
required to provide a one hundred percent (100%) payment and one hundred percent (100%) performance
bond as well as an insurance certificate fulfilling requirements as stated in the bid documents. Surety and
insurance companies must have an AM Best rating of A-5 or greater, be listed in the Federal Registry of
Companies holding Certificate of Authority and acceptable sureties on Federal Bonds, be licensed by the
Georgia Insurance Department and the Georgia Secretary of State to do business in the State of Georgia.

All bonds must be submitted on forms provided by Gwinnett County and agencies providing bonds and
insurance should provide proof that they meet the criteria outlined in the bid and contract documents.

Gwinnett County does not discriminate on the basis of disability in the admission or access to its programs
or activities. Any requests for reasonable accommodations required by individuals to fully participate in
any open meeting, program or activity of Gwinnett County Government should be directed to Michael
Plonowski, Gwinnett County Justice and Administration Center, 770-822-8015.

Award will be made to the lowest responsive and responsible bid. Gwinnett County reserves the right to
reject any or all bids to waive technicalities and to make an award deemed in its best interest. Bids may be
split or awarded in entirety. Gwinnett County reserves the option to negotiate terms, conditions and pricing
with the lowest responsive, responsible bidder(s) at its discretion

GWINNETT COUNTY BOARD OF COMMISSIONERS

END OF SECTION 00100

NOTICE TO BID
00100-2



BL040-16
Gwinnett County Fire Station 21 Re-Roof Project

SECTION I
INSTRUCTIONS TO BIDDERS

1. Each bidder must examine the Notice to Bid, Instructions to Bidders, Contract, Contract General
Conditions, Specifications, Bid Schedule, Affidavits, Drawings, and Addenda. Failure to do so will be
at the bidder’s risk.

2. Each bidder shall furnish all information required by the bidding requirements. The authorized
representative must sign the bid as well as print or type his/her name on the bid schedule. Erasures or
other changes must be initialed by the authorized representative signing the bid. Bids can only be
signed by a person authorized to commit company resources.

3. Questions regarding bids should be submitted to Marlo Puckett, Purchasing Associate Il, at fax 770-
822-8735, or email marlo.puckett@gwinnettcounty.com no later than 3:00 p.m. local time,
Wednesday, April 13, 2016. Bids are legal and binding upon the bidder when submitted. Receipt of
addenda should be acknowledged on the bid schedule. No oral interpretations or information can be
considered as binding.

4. Bid envelope should be marked on the outside with Bid Number, name of Bidder, date and time of
opening. One unbound marked original and two (2) copies should be submitted. Faxed bids cannot be
considered.

5. Bidding Requirements will consist of the following:
a) Bid Schedule
b) Bid Bond
C) Non-Collusion Affidavit
d) References and Qualifications
e) Contractor Affidavit
f) Ethics Affidavit

6. Award will be made to the bidder submitting the lowest responsive and responsible bid. The County
reserves the right to make such investigations as it deems necessary to determine the ability of the
bidder to perform, and the bidder shall furnish to the County, all such information for this purpose as
the County may request. The County reserves the right to reject any bid if the evidence submitted by,
or investigation of, such bidder fails to satisfy the County that such bidder is properly qualified to carry
out the obligations of the contract.

7. Bids may be withdrawn only the case of mathematical error. The bidder shall give notice in writing of
his claim of right to withdraw his bid without penalty due to an error within two (2) business days after
the conclusion of the bid opening procedure. Bids may be withdrawn from consideration if the price
was substantially lower that the other bids due solely to a mistake therein, provided the bid was
submitted in good faith, and the mistake was a clerical mistake as opposed to a judgment mistake, and
was actually due to an unintentional arithmetic error or an unintentional omission of a quantity of work,
labor or material made directly in the compilation of the bid, which unintentional arithmetic error or
unintentional omission can be clearly shown by objective evidence drawn from inspection of original
work papers, documents and material used in the preparation of the bid sought to be withdrawn. The
bidder’s original work papers shall be the sole acceptable evidence of error and mistake if he elects to
withdraw his bid. If a bid is withdrawn under the authority of this provision, the lowest remaining
responsive bid shall be deemed to be low bid.

INSTRUCTIONS TO BIDDERS
00200-1
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BL040-16
Gwinnett County Fire Station 21 Re-Roof Project

10.

11.

12.

13.

14.

No bidder who is permitted to withdraw a bid shall, for compensation, supply any material or labor or
perform any subcontract or other work agreement for the person or firm to whom the contract is
awarded or otherwise benefit, directly or indirectly, from the performance of the project for which the
withdrawn bid was submitted.

Bidder has up to forty-eight (48) hours to notify the Gwinnett County Purchasing Office of an obvious
clerical error made in calculation of bid in order to withdraw a bid after bid opening. Withdrawal of bid
for this reason must be done in writing within the forty-eight (48) hour period. Suppliers who fail to
request withdrawal of bid by the required forty-eight (48) hours shall automatically forfeit bid bond.
Bid may not be withdrawn otherwise.

Bid withdrawal is not automatically granted and will be allowed solely at Gwinnett County’s discretion.

The Gwinnett County Board of Commissioners reserves the right to reject any or all bids, to waive
technicalities, and to make an award as deemed in its best interest.

Gwinnett County is exempt from federal excise tax and Georgia sales tax with regard to goods
purchased directly by Gwinnett County. Nevertheless, contractors are responsible for federal excise tax
and Georgia sales taxes, including taxes for materials incorporated in County construction contracts.
Bidders should contact the State of Georgia Sales Tax Division for additional information.

The successful Bidder shall provide evidence of a Gwinnett County occupational tax certificate if the
Bidder maintains an office within the unincorporated area of Gwinnett County. Incorporated, out of
County and out of State bidders are required to provide evidence of a certificate to do business in any
town, County or municipality in the State of Georgia, or as otherwise required by County ordinance or
resolution.

The attention of all bidders is directed to the fact that all applicable federal state laws, municipal
ordinances, and the rules and regulations of all authorities having jurisdiction over construction of the
project shall apply to the contract throughout, and they will be deemed to be included in the contract the
same as though therein written.

Information submitted by a bidder in the bidding process shall be subject to disclosure after bid
award in accordance with the Georgia Open Records Act of Compulsory Process.

Failure to observe any of the Instructions to Bidders or conditions in the Invitation to Bid may
constitute grounds for rejection of the bid. Failure to use County Bidding Form and to acknowledge
applicable addenda may result in a bid being deemed non-responsive an automatic rejection.

CONTRACT TIME:

The Work shall be completed within 150 consecutive calendar days.

INSTRUCTIONS TO BIDDERS
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PART Il — BONDS AND INSURANCE

A) A Certified or Cashier’s Check payable to the Gwinnett County Board of Commissioners or a Bid Bond in
the amount of five percent (5%) of the total bid must be submitted with the bid. Successful bidder will be
required to furnish a payment and performance bond each in the amount of one hundred percent (100%) of
the bid amount.

B) Bonding Company must be listed in the Federal Registry of Companies Holding certificates of authority as
acceptable sureties on Federal bonds, and must be listed in the AM Best catalog with a listing of A-5 or
higher. Bonding company must also be licensed to do business by the Georgia Insurance Department.

The successful bidder, shall obtain, maintain and furnish to the County certificates or insurance for the
entire duration of the contract period. Insurance requirements starting on the next page.

INSTRUCTIONS TO BIDDERS
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STANDARD INSURANCE REQUIREMENTS
(For projects less than $1,000,000)

1. Statutory Workers' Compensation Insurance
@ Employers Liability:
v Bodily Injury by Accident - $100,000 each accident
v Bodily Injury by Disease - $500,000 policy limit
v Bodily Injury by Disease - $100,000 each employee

2. Commercial General Liability Insurance
©) $500,000 limit of liability per occurrence for bodily injury and property damage
(b) The following additional coverage must apply:

v' 1986 (or later) ISO Commercial General Liability Form

v Dedicated Limits per Project Site or Location (CG 25 03 or CG 25 04)

v" Additional Insured Endorsement (Form B CG 20 10 with a modification for completed operations or
a separate endorsement covering Completed Operations)

v" Blanket Contractual Liability
v" Broad Form Property Damage
v Severability of Interest
v" Underground, explosion, and collapse coverage
v Personal Injury (deleting both contractual and employee exclusions)
v"Incidental Medical Malpractice
v Hostile Fire Pollution Wording
3. Auto Liability Insurance
@ $500,000 limit of liability per occurrence for bodily injury and property damage
(b) Comprehensive form covering all owned, non-owned, leased, hired, and borrowed vehicles
(c) Additional Insured Endorsement

(d) Contractual Liability

4. Umbrella Liability Insurance - $1,000,000 limit of liability
@ The following additional coverage must apply
Additional Insured Endorsement
Concurrency of Effective Dates with Primary
Blanket Contractual Liability
Drop Down Feature
Care, Custody, and Control - Follow Form Primary
Aggregates: Apply Where Applicable in Primary
Umbrella Policy must be as broad as the primary policy

SN NN NN

5. Gwinnett County Board of Commissioners (and any applicable Authority) should be shown as an additional
insured on General Liability, Auto Liability and Umbrella Liability policies.

6. The cancellation should provide 10 days notice for nonpayment and 30 days notice of cancellation.

7. Certificate Holder should read:
Gwinnett County Board of Commissioners
75 Langley Drive
Lawrenceville, GA 30046-6935

8. Insurance Company, except Worker' Compensation carrier, must have an A.M. Best Rating of A-5 or higher.
Certain Workers' Comp funds may be acceptable by the approval of the Insurance Unit. European markets
including those based in London and domestic surplus lines markets that operate on a non-admitted basis are

INSTRUCTIONS TO BIDDERS
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10.

11.

12.

13.

14,

15.

16.

17.

18.

19.

20.

exempt from this requirement provided that the contractor’s broker/agent can provide financial data to establish
that a market is equal to or exceeds the financial strengths associated with the A.M. Best’s rating of A-5 or better.

Insurance Company should be licensed to do business by the Georgia Department of Insurance.

Certificates of Insurance, and any subsequent renewals, must reference specific bid/contract by project name and
project/bid number.

The Contractor shall agree to provide complete certified copies of current insurance policy (ies) or a certified
letter from the insurance company (ies) if requested by the County to verify the compliance with these insurance
requirements.

All insurance coverages required to be provided by the Contractor will be primary over any insurance program
carried by the County.

Contractor shall incorporate a copy of the insurance requirements as herein provided in each and every
subcontract with each and every Subcontractor in any tier, and shall require each and every Subcontractor of any
tier to comply with all such requirements. Contractor agrees that if for any reason Subcontractor fails to procure
and maintain insurance as required, all such required Insurance shall be procured and maintained by Contractor at
Contractor's expense.

No Contractor or Subcontractor shall commence any work of any kind under this Contract until all insurance
requirements contained in this Contract have been complied with and until evidence of such compliance
satisfactory to Gwinnett County as to form and content has been filed with Gwinnett County. The Acord
Certificate of Insurance or a preapproved substitute is the required form in all cases where reference is
made to a Certificate of Insurance or an approved substitute.

The Contractor shall agree to waive all rights of subrogation against the County, the Board of Commissioners, its
officers, officials, employees, and volunteers from losses arising from work performed by the contractor for the
County.

Special Form Contractors’ Equipment and Contents Insurance covering owned, used, and leased equipment, tools,
supplies, and contents required to perform the services called for in the Contract. The coverage must be on a
replacement cost basis. The County will be included as a Loss Payee in this coverage for County owned
equipment, tools, supplies, and contents.

The Contractor shall make available to the County, through its records or records of their insurer, information
regarding a specific claim related to any County project. Any loss run information available from the contractor
or their insurer relating to a County project will be made available to the County upon their request.

Compliance by the Contractor and all subcontractors with the foregoing requirements as to carrying insurance
shall not relieve the Contractor and all Subcontractors of their liability provisions of the Contract.

The Contractor and all Subcontractors are to comply with the Occupational Safety and Health Act of 1970, Public
Law 91-956, and any other laws that may apply to this Contract.

The Contractor shall at a minimum apply risk management practices accepted by the contractors’ industry.

Surety Bonds (If Required)
All of the surety requirements will stay the same except the Surety Company must have the same rating as item 8 above.

Rev. 06/11

INSTRUCTIONS TO BIDDERS
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PART Il - CONTRACT AWARD AND EXECUTION
A. Within ten days from receipt of the Notice of Award from the County, the successful bidder is
required to:

1. Return to the County’s Purchasing Division contract documents executed by
the authorized representative and attested by the corporate secretary of the
bidder.

2. Provide and insurance certificates as specified in the bidding documents
throughout the contract period; and

3. Provide a performance bond and a payment bond as specified in the bidding
documents.

The County may extend this ten day period at its discretion.

B. The successful bidder’s failure to execute the contract, provide a performance bond and a
payment bond and furnish satisfactory proof of coverage of the insurance required within a ten-
day period or any extension thereof may be just cause for annulment of the award and
forfeiture of the bid guaranty to Gwinnett County, not as a penalty but as liquidation of
damages sustained. At the discretion of the County the award then may be made to the next
lowest, responsible bidder, or the work may be re-advertised.

C. Payment bond and performance bond forms are included in Section 00610, Bonds

D. The contract documents, including the payment bond, performance bond, and insurance
certificate, shall be executed and furnished to the County in duplicate.

END OF SECTION 00200

INSTRUCTIONS TO BIDDERS
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COMPANY NAME

Bidder submits the following lump sum/unit prices for the Gwinnett County Fire Station 21
Re-Roof Project identified in Bid Form as part of this Bid. Failure to utilize and return this form
as a part of the bidding documents may result in rejection of bid.

BIDDING FORM

ITEM
The undersigned agrees to provide all necessary labor, material, and equipment for the as defined in the

Construction Documents for:

A. BASE BID, Gwinnett County Fire Station 21 Re-Roof Project

LUMP SUM BASE BID
Dollars and Cents

($ )

NOTES

*Individuals, firms and businesses seeking an award of a Gwinnett County contract may not
initiate or continue any verbal or written communications regarding a solicitation with any
County officer, elected official, employee or other County representative without permission of
the Purchasing Associate named in the solicitation between the date of the issuance of the
solicitation and the date of the final contract award by the Board of Commissioners. Violations
will be reviewed by the Purchasing Director. If determined that such communication has
compromised the competitive process, the offer submitted by the individual, firm or business
may be disqualified from consideration for award.

BIDDING FORM
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BIDDING FORM CONTINUED
(This Bid Form is part of the Bid Documents)
BID NUMBER: BL040-16 BID DATE: Wednesday, April 20, 2016

SUBMITTAL DATE:

BY:

(Bidder)
PROJECT DESCRIPTION: Gwinnett County Fire Station 21 Re-Roof Project

THIS BID IS SUBMITTED TO: Gwinnett County, Georgia (hereinafter called Owner)
acting through its Board of County Commissioners

This bid is submitted to the Gwinnett County Board of Commissioners in accordance
with the instructions, requirements, and forms included in the bidding documents, and the
bidder agrees to complete all work for the bid price and substantially complete the work
within 150 from the written notice to proceed the Contractor shall be liable and hereby
agrees to pay the County as liquidated damages and not as a penalty the amount of 250
per day for every calendar day that the work is not completed beyond said time, as
liquidation for the extra expenses incurred by the County and liquidated damages to the
County.

The bidder agrees if the bid is accepted by the Board of Commissioners within ninety
(90) days of the date of bid opening, the bidder shall within ten days after receipt of
notification of this acceptance execute a contract upon the terms, conditions, and prices
set forth herein and in the form and manner required by Gwinnett County. The bidder
further accepts the terms and conditions contained in the bidding requirements for
disposition of bid security.

In submitting this bid, bidder makes representations required by Instructions to Bidders
and further warrants and represents:

a. Bidder has examined Bid Document Package, including Advertisement for Bids and
Instructions to Bidders, and following addenda:

No. Dated No. Dated
No. Dated No. Dated
No. Dated No. Dated
No. Dated No. Dated

b. Bidder has examined site and locality where the work is to be performed and legal
requirements (federal, state, and local laws, ordinances, rules, and regulations) and
conditions affecting work cost, difficulty, progress, or performance and has made
independent investigations as bidder deems necessary.

BIDDING FORM
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C.

Bidder has carefully studied reports and drawings indicating subsurface conditions and
drawings depicting physical conditions as identified in General Conditions and accepts
determination concerning technical data contained in reports and drawings on which
bidder is entitled to rely.

Bidder has obtained and carefully studied (or assumes responsibility for obtaining and
carefully studying) examinations, investigations, explorations, tests, and studies (in
addition to or to supplement those referred to in "c." above) pertaining to subsurface or
physical conditions at site or otherwise affecting cost, progress, performance, or
furnishing work as bidder considers necessary for performing or furnishing work at
contract price, within contract time, and in accordance with terms and conditions
contained in bid document package, including specifically provisions stated in General
Conditions and no additional examinations, investigations, explorations, tests, reports, or
similar information or data are or will be required by bidder.

Bidder has reviewed and checked plans and data shown or indicated on bid document
package with respect to existing underground facilities at or contiguous to site and
assumes responsibility for accurately locating underground facilities. No additional
examinations, investigations, explorations, tests, reports, or similar information or data
concerning underground facilities are or will be required by bidder in order to perform
and furnish work at contract price, within contract time, and in accordance with terms and
conditions contained in bid document package, including specifically provisions stated in
General Conditions.

Bidder has correlated results from observations, examinations, investigations,
explorations, tests, reports, and studies with terms and conditions contained in bid
document package.

Bidder has given Owner written notice concerning conflicts, errors, or discrepancies
discovered in bid document package and written resolution by Owner is acceptable to
bidder.

This bid is genuine and not made in interest of or for any undisclosed person, firm, or
corporation and is not submitted in conformity with any agreement or rules produced by
any group, association, organization, or corporation; bidder has not directly or indirectly
induced or solicited any other bidder to submit false or sham bid; bidder has not solicited
or induced any person, firm, or corporation to refrain from bidding; and bidder has not
sought by collusion to obtain for itself any advantage over any other bidder or over
Owner.

The County requires that all who enter into a contract for the physical performance of
services with the County must satisfy O.C.G.A. 813-10-91 and Rule 300-10-1-.02, in all
manner, and such are conditions of the contract.

By submitting a bid to the County, contractor agrees that they are in compliance with
0.C.G.A. 813-10-91 and Rule 300-10-1-.02. Such attestation(s) shall be maintained and

BIDDING FORM
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may be inspected by the County at any time. Any such attestation shall become a part of
the contractor/subcontractor agreement.

k. An affidavit of such compliance with O.C.G.A. 813-10-91 and Rule 300-10-1-.02 will be
initiated by the County, signed by the contractor, and will become part of the contract.

l. State Law requires that all who enter into a contract for public works as defined by
0.C.G.A. 836-91-2(10) for the County must satisfy the Illegal Immigration Reform and
Enforcement Act of 2011, in all manner, and such are conditions of the contract.

m. The Purchasing Division Director with the assistance of the Performance Analysis
Division shall be authorized to conduct random audits of a contractor’s or subcontractors’
compliance with the Illegal Immigration Reform and Enforcement Act and the rules and
regulations of the Georgia Department of Labor. The contractor and subcontractors shall
retain all documents and records of its compliance for a period of three (3) years
following completion of the contract. This requirement shall apply to all contracts for the
public works as defined by O.C.G.A. §36-91-2(10) where any persons are employed on
the County contract.

Whenever it appears that a contractor’s or subcontractor’s records are not sufficient to
verify the work eligibility of any individual in the employ of such contractor or
subcontractor, the Purchasing Director shall report same to the Department of Homeland
Security.

n.  The above requirements shall be in addition to the requirements of state and federal law,
and shall be construed to be in conformity with those laws.

In compliance with the attached specifications, the undersigned offers and agrees, if this bid is
accepted by the board of commissioners within ninety (90) days of the date of bid opening, to
furnish any or all of the items upon which prices are quoted within the time specified in the bid
schedule.

Legal Business Name Federal Tax ID

Address

Does your company currently have a location within Gwinnett County? Yes [ ] No []

Representative Signature

Print Authorized Representative's Name

Telephone Number Fax Number

E-Mail Address

BIDDING FORM
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BIDDER'S ACKNOWLEDGEMENT

The undersigned bidder acknowledges all requirements outlined in the above "Instructions to
Bidders Package" and all documents referred to therein. This signed form must accompany the
completed bid form submitted at the time of bid.

SIGNATURE: DATE:

(President, Vice President or Corporate Officer)

PRINTED NAME: TITLE:

ATTESTED BY: DATE:

(Secretary of Corporation)

PRINTED NAME: TITLE:

SEAL

(Corporate Seal Required if Bidder is a Corporation)

COMPANY NAME:

ADDRESS:

CITY: STATE: ZIP:

TELEPHONE NO.:

BIDDING FORM
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Gwinnett County, Georgia
BID BOND

KNOW ALL MEN BY THESE PRESENTS: that

(Name of Contractor)

(Address of Contractor)

a
(Corporation, Partnership or Individual)

hereinafter called Principal, and

(Name of Surety)

(Address of Surety)

a Corporation of the State of and a surety authorized by law to do business in,
the State of Georgia, hereinafter called Surety, are held and firmly bound unto

Gwinnett County Board of Commissioners
(Name of Obligee)

75 Langley Drive, Lawrenceville, Georgia 30046
(Address of Obligee)

Thereinafter referred to as Obligee: in the penal sum of ($

Dollars in lawful money of the United States, for the payment of which sum will and truly to be
made, we bind ourselves, our heirs, executors, administrators and successors, jointly and severally,
firmly by these presents

WHEREAS, the Principal is about to submit, or has submitted, to Gwinnett County, Georgia, a
proposal for furnishing materials, labor, and equipment for

BID BOND
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BID BOND
Page 2

WHEREAS, the Principal desires to file this Bond in accordance with law in lieu of a certified
Bidder's check otherwise required to accompany this Proposal.

NOW, THEREFORE, the conditions of this obligation are such that if the proposal be accepted,
the Principal shall within ten days after receipt of notification of the acceptance, execute a
Contract in

accordance with the Proposal and upon the terms, conditions, and prices set forth in the form and
manner required by Gwinnett County, Georgia, and execute a sufficient and satisfactory
Performance Bond and Payment Bond payable to Gwinnett County, Georgia, each in the amount
of 100% of the total Contract Price, in form and with security satisfactory to said Gwinnett
County, Georgia, and otherwise, to be and remain in full force and virtue in law, and the Surety
shall, upon failure of the Principal to comply with any or all of the foregoing requirements within
the time specified above, immediately pay to Gwinnett County, Georgia, upon demand, the
amount hereof in good and lawful money of the United States of America, not as a penalty, but as
liquidated damages.

PROVIDED, FURTHER, that Principal and Surety agree and represent that this bond is executed
pursuant to and in accordance with the applicable provisions of the Official Code of Georgia
Annotated, as Amended, including, but not limited to, O.C.G.A. 8 36-91-1 et seq., and is intended
to be and shall be constructed as a bond in compliance with the requirements thereof.

[Signatures Next Page]

BID BOND
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BID BOND
Page 3
Signed, sealed and dated this Day of ,AD.,, 20
ATTEST:
(Principal)
(Principal Secretary)
(SEAL)
By:
(Address)
(Witness to Principal)
(Address)
(Surety)
ATTEST:
By:

(Attorney-in-Fact)

(Resident or Nonresident Agent)

(Address)
(SEAL)
(Witness as to Surety)
(Address)
NOTE: If Contractor is Partnership, all partners should execute Bond. Surety Companies

executing Bonds must appear on the Treasury Department's most current list (Circular 570 as
amended) and be authorized to transact business in the State where the Project is located.

BID BOND
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COMPANY NAME:

REFERENCES AND QUALIFICATIONS
PART 1-PROJECT EXPERIENCE

List at least five (5) comparable construction projects of similar size and scope to the project
listed in this solicitation by your firm. Projects are to be constructed solely by the proposing
contractor as the Contractor for the project and not a joint venture arrangement. The
bidder is hereby advised that the determination of the responsiveness and responsibility of
the bidder will be based upon previous projects and that it should provide all information
requested. The referenced projects are to meet the following requirements:

1) List five (5) comparable roofing projects with the same manufacturer similar in size and
scope completed by your firm in the last five (5) years;

2) Contract value of $100,000.00 and above (at today’s dollar value). Project costs will be
escalated at 4% per year from the date of completion;

3) At least two (2) projects should be for work performed as a re-roof to an existing
occupied facility;

4) Three (3) of the projects should be for a governmental entity;

PLEASE SEE NEXT PAGE

Failure to return each page of this entire section (4 pages total) as part of your Bid Documents may result
in rejection of bid.

REFERENCES AND QUALIFICATIONS
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COMPANY NAME:

All information requested in the spaces below must be provided for each project listed.

PROJECT #1.:
Location:
Construction Cost:  $ Completion Date:
Owner: Contact Name:
Telephone Number: Email:
Contract Administrator (Arch/Eng.):
Contact Name: Telephone Number:
Email:
PROJECT #2:
Location:
Construction Cost:  $ Completion Date:
Owner: Contact Name:
Telephone Number: Email:
Contract Administrator (Arch/Eng.):
Contact Name: Telephone Number:
Email:
PROJECT #3:
Location:
Construction Cost: $ Completion Date:
Owner: Contact Name:
Telephone Number: Email:
Contract Administrator (Arch/Eng.):
Contact Name: Telephone Number:
Email:

REFERENCES AND QUALIFICATIONS
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Failure to return each page of this section as part of your bid documents may result in rejection of bid.

REFERENCES CONTINUED

PROJECT #4:
Location:
Construction Cost:  $ Completion Date:
Owner: Contact Name:
Telephone Number: Email:
Contract Administrator (Arch/Eng.):
Contact Name: Telephone Number:
Email:
PROJECT #5:
Location:
Construction Cost:  $ Completion Date:
Owner: Contact Name:
Telephone Number: Email:
Contract Administrator (Arch/Eng.):
Contact Name: Telephone Number:
Email:

REFERENCES AND QUALIFICATIONS
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COMPANY NAME:

Failure to return each page of this section as part of your bid documents may result in rejection of bid.
PART Il - LITIGATION

LIST ANY LITIGATION THE FIRM OR ANY PARENT FIRM HAS BEEN IN OR IS CURRENTLY
INVOLVED IN AND STATE THE STATUS AND/OR OUTCOME:

REFERENCES AND QUALIFICATIONS
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FORM OF NON-COLLUSION AFFIDAVIT

(This Non-Collusion Affidavit is Part of the Bid Documents)
BID NUMBER: BL040-16 BID DATE: Wednesday, April 20, 2016

PROJECT NAME: Gwinnett County Fire Station 21 Re-Roof Project

STATE OF )
SS.
COUNTY OF )

being first duly sworn, deposes and says that he is

(Sole owner, partner, president, secretary, etc.)

The party making the foregoing Proposal or Bid; that such Bid is genuine and not collusive or sham;
that said Bidder has not colluded, conspired, connived, or agreed, directly or indirectly, with any
Bidder or person, to put in a sham Bid, or that such other person shall refrain from bidding, and has
not in any manner, directly or indirectly sought by agreement or collusion, or communication or
conference, with any person, to fix the Bid Price of affiant or any other Bidder, or to fix any
overhead, profit or cost element of said Bid Price, or of that of any other Bidder, or to secure any
advantage against Gwinnett County, or any person interested in the proposed Contract; and that all
statements in said Proposal or Bid are true; and further, that such Bidder has not, directly or indirectly
submitted this Bid, or the contents thereof, or divulged information or data relative thereto to any
association or to any member or agent thereof.

(Affiant)

Subscribed and Sworn to before me this Day of 20

(Notary Public in and for)

(County)

My Commission expires , 20

(SEAL)

NON-COLLUSION AFFIDAVIT
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SAMPLE CONTRACT

This AGREEMENT made and entered into this Day of ,20 by and
between Gwinnett County, Georgia (Party of the First Part, hereinafter called the County), and

(Party of the Second Part, hereinafter called the Contractor)
WITNESSETH: That the said Contractor has agreed, and by these presents does agree with the
said County, for the consideration herein mentioned and under the provision of the Performance Bond
and Payment Bond required by the Specifications to furnish all equipment, tools, materials, skill and
labor of every description necessary to carry out and complete in a good, firm and substantial and
workmanlike manner, the work specified, in strict conformity with the drawings and specifications,
together with the foregoing proposal made by the Contractor, the Advertisement, the Instructions to
Bidders, General Conditions, and this Agreement, shall all form essential parts to this Agreement.
The work covered by this Agreement includes all work shown on plans and specifications and listed
in the conditions and specifications herewith contained:

This project includes but is not limited to the removal of the existing standing seam metal roof
system down to the insulation and installation of a new standing seam metal roof system.
Includes new snow and ice retention system, as well as the installation of new metal wall panels
and a new lighting protection system.

The Contractor awarded work under this contract shall commence work within ten (10) days after the
issuance of the Notice to Proceed and shall fully complete all work hereunder within 150 consecutive
calendar days from and after said date.

If said work is not completed within the time stated, the Contractor shall be liable and hereby agrees
to pay the County as liquidated damages and not as a penalty, the amount of_$250.00 per day as
liquidation of the extra expense incurred by the County and liquidated damages to the County.

The County shall pay and the Contractor shall receive the prices stipulated in the proposal hereto
attached as full compensation for everything furnished and done by the Contractor under this
contract, which shall in no event exceed

and no/100 dollars($ )based on

the proposal which sum shall be paid in the manner and terms specified in the Contract Documents,
but before issuance of certificate of payment, if the Contractor shall not have submitted evidence
satisfactory to the County that all payrolls, materials bills, and other indebtedness connected with the
work have been paid, the County may withhold, in addition to the retained percentages, such amount
or amounts as may be necessary to pay just claims for labor and services rendered and materials in
and about the work, and such amount or amounts withheld or retained may be applied by the County
to the payment of such just claims.

When the Contractor has performed in accordance with the provisions of this Agreement, Gwinnett
County shall pay to the Contractor, within thirty (30) days or receipt of any payment request based

SAMPLE CONTRACT FORM
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upon work completed or service provided pursuant to the Contract, the sum so requested, less the
retainage stated in this Agreement, if any. In the even that Gwinnett County fails to pay the
Contractor within sixty (60) days of receipt of a pay request based upon work completed or service
provided pursuant to the Contract, the County shall pay the Contractor interest at the rate of 1/2% per
month or pro rata fraction thereof, beginning the sixty-first (61st) day following receipt of the pay
request. The Contractor's acceptance of progress payments or final payment shall release all claims
for interest on said payments.

It is further mutually agreed between the Parties hereto that if, at any time after the execution of the
agreement and the Performance Bond for its faithful performance and the Payment Bond, the first
party shall deem the surety or sureties upon such bond to be inadequate to cover the performance of
the work, the second party shall, at its expense, within five (5) days after the receipt of notice from
the first party to do so, furnish an additional bond or bonds in such form and amount, and with such
surety or sureties as shall be satisfactory to the first party. In such event, no further payment to the
second party shall be deemed to be due under this agreement until such new or additional security for
the faithful performance of the work shall be furnished in a manner and form satisfactory to the first

party.

The parties agree that each of the provisions included in this agreement is separate, distinct and
severable from the other and remaining provisions of this agreement, and that the invalidity of any
agreement provision shall not affect the validity of any other provision or provisions of this
agreement.

(SIGNATURES NEXT PAGE)

SAMPLE CONTRACT FORM
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IN WITNESS WHEREOF, the parties hereto, acting through their duly authorized agents, have
caused this AGREEMENT to be signed, sealed and delivered.

GWINNETT COUNTY, GEORGIA

By:

Charlotte J. Nash Chairman

Gwinnett County Board of Commissioners

ATTEST:

(Signature)

Diane Kemp, County Clerk
Gwinnett County Board of Commissioners

APPROVED AS TO FORM:

(Signature)

(Print Name)
Gwinnett County Staff Attorney

Contractor
By:
Signature

Print Name and Title

ATTEST:

(Signature)

Print Name
Corporate Secretary
(Seal)

SAMPLE CONTRACT FORM
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PERFORMANCE BOND

KNOW ALL MEN BY THESE PRESENTS: that

(Name of Contractor)

(Address of Contractor)

a

(Corporation, Partnership or Individual)

hereinafter called Principal, and

(Name of Surety)

(Address of Surety)

a Corporation of the State of and a surety authorized by law to do business in,
the State of Georgia, hereinafter called Surety, are held and firmly bound unto:

Gwinnett County Board of Commissioners
(Name of Obligee)

75 Langley Drive, Lawrenceville, Georgia 30046
(Address of Obligee)

hereinafter referred to as Obligee are held and firmly bound unto said Obligee and all persons doing
work or furnishing skill, tools, machinery, supplies, or material under or for the purpose of the
Contract

referred to, in the penal sum of Dollars($ )in lawful money
of the United States, for the payment of which sum will and truly to be made, we bind ourselves,

our heirs, executors, administrators and successors, jointly and severally, firmly by these presents.

PERFORMANCE BOND
00610A-1



BID NUMBER: BL040-16
PROJECT NAME: Gwinnett County Fire Station 21 Re-Roof Project
Performance Bond Page 2

The condition of this obligation is such, as whereas the Principal entered into a certain contract,
hereto attached, with the Obligee.

NOW, THEREFORE THE CONDITION OF THIS OBLIGATION IS SUCH, that if the
Principal shall well, truly, fully and faithfully perform said contract according to its terms,
covenants, conditions, and agreements of said contract during the original term of said contract
and any extensions thereof that may be granted by the Obligee, with or without notice to the
Surety, and during the life of any guaranty required under the contract, and shall also well and
truly perform and fulfill all the undertakings, covenants, terms, conditions and agreement of any
and all duly authorized modifications of said contract that may hereafter be made, then this
obligation shall be void, otherwise to remain in full force and effect.

PROVIDED FURTHER, that said Surety to this Bond, for value received, hereby stipulates and
agrees that no change, extension of time, alterations, or additions to the terms of the Contract or
to the Work to be performed thereunder shall in any way affect its obligation on this bond, and it
does hereby waive notice of any such change, extension of time, alterations, or additions to the
terms of the Contract or to the work to be performed thereunder.

PROVIDED, FURTHER, that Principal and Surety agree and represent that this bond is executed
pursuant to and in accordance with the applicable provisions of the Official Code of Georgia
Annotated, as Amended, including, but not limited to, O.C.G.A. 8 36-91-1 et seq., and is
intended to be and shall be construed as a bond in compliance with the requirements thereof.

(Signatures Next Page)

PERFORMANCE BOND
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BID NUMBER: BL040-16
PROJECT NAME: Gwinnett County Fire Station 21 Re-Roof Project
Performance Bond Page 3

ATTEST:
(Principal)
(Principal Secretary)
(SEAL)
By:
(Address)
(Witness to Principal)
(Address)
(Surety)
ATTEST:
By:

(Attorney-in-Fact)

(Resident or Nonresident Agent)

(Address)
(SEAL)
(Witness as to Surety)
(Address)
NOTE: If Contractor is Partnership, all partners should execute Bond. Surety Companies

executing Bonds must appear on the Treasury Department's most current list (Circular 570 as
amended) and be authorized to transact business in the State where the project is located.

BONDING AGENT CONTACT INFO

Print Name

Company Name

E-Mail

Phone

PERFORMANCE BOND
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BID NUMBER: BL040-16
PROJECT NAME: Gwinnett County Fire Station 21 Re-Roof Project

Payment Bond Page 1

PAYMENT BOND

KNOW ALL MEN BY THESE PRESENTS: that

(Name of Contractor)

(Address of Contractor)

a
(Corporation, Partnership or Individual)

hereinafter called Principal, and

(Name of Surety)

(Address of Surety)

a Corporation of the State of and a surety authorized by law to do business in,
the State of Georgia, hereinafter called Surety, are held and firmly bound unto:

Gwinnett County Board of Commissioners
(Name of Obligee)

75 Langley Drive, Lawrenceville, Georgia 30046
(Address of Obligee)

hereinafter called the Obligee for the use and protection of all subcontractors and all persons
supplying labor, services, skill, tools, machinery, materials and/or equipment in the prosecution of
the work provided for in the contract hereinafter referred to in the full and just sum of

Dollars($ )

in lawful money of the United States, for the payment of which sum, will and truly to be made,
the Principal and Surety bind themselves, their, and each of their heirs, executors, administrators,
successors and assigns, jointly and severally, firmly by these presents.

The condition of this obligation is such, as whereas the Principal entered into a certain contract,
hereto attached, with the Obligee for the Gwinnett County Fire Station 21 Re-Roof Project.

NOW, THEREFORE THE CONDITION OF THIS OBLIGATION IS SUCH, that if the
Principal shall well, truly, and faithfully perform said Contract according to its terms,
covenants, and conditions, and shall promptly pay all persons furnishing labor, materials
services, skill, tools, machinery and/or equipment for use in the performance of said Contract,
then this obligation shall be void; otherwise it shall remain in full force and effect.

PAYMENT BOND
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BID NUMBER: BL040-16
PROJECT NAME: Gwinnett County Fire Station 21 Re-Roof Project

Payment Bond Page 2

ALL persons who have furnished labor, materials, services, skill, tools, machinery and/or
equipment for use in the performance of said Contract shall have a direct right of action on this
Bond, provided payment has not been made in full within ninety (90) days after the last day on
which labor was performed, materials, services, skill, tools, machinery, and equipment furnished
or the subcontract completed.

PROVIDED FURTHER, that said Surety to this Bond, for value received, hereby stipulates and
agrees that no change, extension of time, alterations, or additions to the terms of the Contract or
to the Work to be performed thereunder shall in any way affect its obligation on this bond, and it
does hereby waive notice of any such change, extension of time, alterations, or additions to the
terms of the Contract or to the work to be performed thereunder.

PROVIDED, HOWEVER, that no suit or action shall be commenced hereunder by any person
furnishing labor, materials, services, skill, tools, machinery, and/or equipment having a direct
contractual relationship with a subcontractor, but no contractual relationship express or implied
with the Principal:

Unless such person shall have given notice to the Principal within ninety (90) days after such
person did, or performed the last of the work or labor, or furnished the last of the materials,
services, skill, tools, machinery and/or equipment for which claim is made, stating with
substantial accuracy the amount claimed and the name of the party to whom the materials,
services, skill, tools, machinery and/or equipment were furnished, or for whom the work or labor
was done or performed. Such a notice shall be served by mailing the same by registered mail,
postage prepaid, in an envelope addressed to the Principal, at any place where an office is
regularly maintained for the transaction of business, or served in any manner in which legal
process may be served in the State in which the aforesaid project is located, save that such
service need not be made by a public officer, and a copy of such notice shall be delivered to the
Obligee, to the person and at the address provided for in the Contract, within five (5) days of the
mailing of the notice to the Principal.

PROVIDED, FURTHER, that any suit under this bond must be instituted before the expiration of
one (1) year after the acceptance of the public works covered by the Contract by the proper
authorities.

PROVIDED, FURTHER, that Principal and Surety agree and represent that this bond is executed
pursuant to and in accordance with the applicable provisions of the Official Code of Georgia
Annotated, as Amended, including, but not limited to, O.C.G.A. 8 36-91-1 et seq., and is
intended to be and shall be construed as a bond in compliance with the requirements thereof.

PAYMENT BOND
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BID NUMBER: BL040-16
PROJECT NAME: Gwinnett County Fire Station 21 Re-Roof Project
Payment Bond Page 3

ATTEST:
(Principal)
(Principal Secretary)
(SEAL)
By:
(Address)
(Witness to Principal)
(Address)
(Surety)
ATTEST:
By:

(Attorney-in-Fact)

(Resident or Nonresident Agent)

(Address)
(SEAL)

(Witness as to Surety)

(Address)

NOTE: If Contractor is Partnership, all partners should execute Bond. Surety Companies
executing Bonds must appear on the Treasury Department's most current list (Circular
570 as amended) and be authorized to transact business in the State where the Project is
located.

Print Mame

Company Name

E-Mail

Phone

PAYMENT BOND
00610B-3



Department of Financial Services
Purchasing Division

75 Langley Drive ¢ Lawrenceville, GA 30046-6935
(tel) 770.822.8720 « (fax) /70.822.8735

>N

BL040-16 Gwinnett County Fire Station 21 Re-Roof Project
CONTRACTOR AFFIDAVIT AND AGREEMENT
(THIS FORM SHOULD BE FULLY COMPLETED
AND RETURNED WITH YOUR SUBMITTAL)

_|_J
C
D
U By executing this affidavit, the undersigned contractor verifies its compliance with The lllegal Reform
Enhancements for 2013, stating affirmatively that the individual, firm, or corporation which is contracting with the
Gwinnett County Board of Commissioners has registered with and is participating in a federal work authorization
program* [any of the electronic verification of work authorization programs operated by the United States Department
of Homeland Security or any equivalent federal work authorization program operated by the United States Department
e

of Homeland Security to verify information of newly hired employees, pursuant to the Immigration Reform and
Control Act, in accordance with the applicability provisions and deadlines established therein.

The undersigned further agrees that, should it employ or contract with any subcontractor(s) in connection with
the physical performance of services or the performance of labor pursuant to this contract with the Gwinnett County
Board of Commissioners, contractor will secure from such subcontractor(s) similar verification of compliance with the
Illegal Immigration Reform and Enforcement Act on the Subcontractor Affidavit provided in Rule 300-10-01-.08 or a
substantially similar form. Contractor further agrees to maintain records of such compliance and provide a copy of each
such verification to the Gwinnett County Board of Commissioners at the time the subcontractor(s) is retained to
perform such service.

E-Verify * User Identification Number Date Registered

Legal Company Name

Street Address

City/State/Zip Code

BY: Authorized Officer or Agent Date
(Contractor Signature)

Title of Authorized Officer or Agent of Contractor For Gwinnett County Use Only:
Document ID #

Issue Date:
Initials:

Printed Name of Authorized Officer or Agent

SUBSCRIBED AND SWORN
BEFORE ME ON THIS THE
DAY OF ,201

Notary Public
My Commission Expires:

* As of the effective date of O.C.G.A. 13-10-91, the applicable federal work authorization program is “E-Verify”
operated by the U.S. Citizenship and Immigration Services Bureau of the U.S. Department of Homeland Security, in

conjunction with the Social Security Administration (SSA).

Rev. 6.20.13 AFFIDAVIT AND AFFIRMATION

Proud Winner of the Annual Achievement of Excellence Award in Procurement since 1999 00610C-1




Department of Financial Services
Purchasing Division

75 Langley Drive ¢ Lawrenceville, GA 30046-6935
(tel) 770.822.8720 « (fax) 770.822.8735

>~\ BL040-16 Gwinnett County Fire Station 21 Re-Roof Project

CODE OF ETHICS AFFIDAVIT
(THIS FORM SHOULD BE FULLY COMPLETED AND RETURNED WITH
YOUR SUBMITTAL AND WILL BE REQUIRED PRIOR TO EVALUATION)

C
In accordance with Section 60-33 of the Gwinnett County Code of Ordinances the undersigned
bidder/proposer makes the following full and complete disclosure under oath, to the best of
°

his/her knowledge, of the name(s) of all elected officials whom it employs or who have a direct
or indirect pecuniary interest in or with the bidder/proposer, its affiliates or its subcontractors:

1.
(Company Submitting Bid/Proposal)

2. (Please check k£ one box below)
1 No information to disclose (complete only section 4 below)

[1 Disclosed information below (complete section 3 & section 4
below)

3. (if additional space is required, please attach list)

Gwinnett County Elected Official Name Gwinnett County Elected Official Name

Gwinnett County Elected Official Name Gwinnett County Elected Official Name
4. Sworn to and subscribed before me this
BY: day of , 20

Authorized Officer or Agent Signature

Printed Name of Authorized Officer or Agent Notary Public

Title of Authorized Officer or Agent of Contractor

(seal)

Note: See Gwinnett County Code of Ethics Ordinance EO2011, Sec. 60-33. The ordinance will
be available to view in its’ entirety at www.gwinnettcounty.com

Proud Winner of the Annual Achievement of Excellence Award in Procurement since 1999
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STATE OF GEORGIA
COUNTY OF GWINNETT

GENERAL CONDITIONS
FOR GWINNETT COUNTY CONSTRUCTION CONTRACTS

GC-1 FAMILIARITY WITH SITE

Execution of this agreement by the Contractor is a representation that the Contractor has visited the site, has become
familiar with the local conditions under which the work is to be performed, and has correlated personal observations
with the requirements of this agreement.

GC-2 CONTRACT DOCUMENTS

This agreement consists of Gwinnett County's request for proposals, instructions to bidders, Contractor's proposal,
construction contract, Performance Bond, Payment Bond, general conditions, special provisions, specifications, plans,
drawings, addenda, and written change orders.

GC-3 DEFINITIONS
The following terms as used in this agreement are defined as follows:

Change Order - a written order to the Contractor, prepared by the Architect and issued by the County for changes in
the work within the general scope of the contract documents, adjustment of the contract price, extension of the
contract time, or reservation of determination of a time extension.

County - Gwinnett County, Georgia, a political subdivision of the State of Georgia, acting by and through the
Chairman of its Board of Commissioners.

Day - a calendar day of twenty-four hours lasting from midnight of one day to midnight the next day.

Notice to Proceed - written communication issued by the County to the Contractor authorizing it to proceed with the
work and establishing the date of commencement and completion of the work.

Substantial Completion - the date certified by the Architect when all or a part of the work, identified in the Architect's
certification, is sufficiently completed in accordance with the requirements of the contract documents so that the
identified portion of the work can be utilized for the purposes for which it is intended.

Work - all of the services specified, indicated, shown or contemplated by the contract documents, and furnishing by
the Contractor of all materials, equipment, labor, methods, processes, construction and manufacturing materials and
equipment, tools, plans, supplies, power, water, transportation and other things necessary to complete such services in
accordance with the contract documents to insure a functional and complete facility.

GC-4 CODES
All codes, specifications, and standards referenced in the contract documents shall be the latest additions, amendments
and revisions of such referenced standards in effect as of the date of the request for proposals for this contract.

GC-5 REVIEW OF CONTRACT DOCUMENTS

Before making its proposal to the County, and continuously after the execution of the agreement, the Contractor shall
carefully study and compare the contract documents and shall at once report to the Architect any error, ambiguity,
inconsistency or omission that may be discovered, including any requirement which may be contrary to any law,
ordinance, rule, or regulation of any public authority bearing on the performance of the work. By submitting its
proposal, the Contractor agrees that the contract documents, along with any supplementary written instructions issued
by or through the Architect that have become a part of the contract documents appear accurate, consistent and
complete insofar as can be reasonably determined. If the Contractor has reported in writing any error, inconsistency,

GENERAL CONDITIONS
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or omission to the County, has properly stopped the effected work until instructed to proceed, and has otherwise
followed the instructions of the Architect, the Contractor shall not be liable to the County for any damage resulting
from any such error, inconsistency, or omission in the contract documents. The Contractor shall not perform any
portion of the work without the contract documents, approved plans, specifications, products and data, or samples for
such portion of the work.

GC-6 STRICT COMPLIANCE
No observation, inspection, test or approval of the County or Architect shall relieve the Contractor from its obligation
to perform the work in strict conformity with the contract documents.

GC-7 APPLICABLE LAW

All applicable State laws, County ordinances, and rules and regulations of all authorities having jurisdiction over the
construction of the project shall apply to this agreement. All work performed within the right of way of the Georgia
Department of Transportation shall be in accordance with DOT regulations, policies and procedures. The Contractor
shall comply with all laws, ordinances, rules and regulations bearing on the conduct of the work as specified and the
Contractor agrees to indemnify and hold harmless the County, its officers, agents and employees, as well as the
Architect, against any claim or liability arising from or based on the violation of any law, ordinance, regulation, order
or decree affecting the conduct of the work, whether occasioned by the Contractor, his agents or employees.

GC-8 PERMITS & LICENSES

All permits and licenses necessary for the work shall be secured and paid for by the Contractor. If any permit, license
or certificate expires or is revoked, terminated, or suspended as a result of any action on the part of the Contractor, the
Contractor shall not be entitled to additional compensation or time.

GC-9 TAXES

The Contractor shall pay all sales, retail, occupational, service, excise, old age benefit and unemployment
compensation taxes, consumer, use and other similar taxes, as well as any other taxes or duties on the materials,
equipment, and labor for the work provided by the Contractor which are legally enacted by any municipal, county,
state or federal authority, department or agency at the time bids are received, whether or not yet effective. The
Contractor shall maintain records pertaining to such taxes and levies as well as payment thereof and shall make the
same available to the County at all reasonable times for inspection and copying.

GC-10 DELINQUENT CONTRACTORS

The County shall not pay any claim, debt, demand or account whatsoever to any person firm or corporation who is in
arrears to the County for taxes. The County shall be entitled to a counterclaim and offset for any such debt in the
amount of taxes in arrears, and no assignment or transfer of such debt after the taxes become due shall affect the right
of the County to offset any taxes owed against said debt.

GC-11 LIEN WAIVERS

The Contractor shall furnish the County with evidence that all persons who have performed work or furnished
materials pursuant to this agreement have been paid in full prior to submitting its demand for final payment pursuant
to this agreement. In the event that such evidence is not furnished, the County may retain sufficient sums necessary to
meet all lawful claims of such laborers and materialmen. The County assumes no obligation nor in any way
undertakes to pay such lawful claims from any funds due or that may become due to the Contractor.

GC-12 MEASUREMENT
All items of work to be paid for per unit of measurement shall be measured and certified by the Architect.

GC-13 ASSIGNMENT

The Contractor shall not assign any portion of this agreement or moneys due therefrom without the prior written
consent of the County. The Contractor shall retain personal control and shall provide personal attention to the
fulfillment of its obligations pursuant to this agreement.

GENERAL CONDITIONS
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GC-14 FOREIGN CONTRACTORS

In the event that the Contractor is a foreign corporation, partnership, or sole proprietorship, the Contractor hereby
irrevocably appoints the Secretary of State of Georgia as its agent for service of all legal process for the purpose of
this contract only.

GC-15 INDEMNIFICATION

To the fullest extent permitted by law, the Contractor shall, at his sole cost and expense, indemnify, defend, satisfy all
judgments, and hold harmless the County, the Architect, and their agents and employees from and against all claims,
damages, actions, judgments, costs, penalties, liabilities, losses and expenses, including, but not limited to, attorney's
fees arising out of or resulting from the performance of the work, provided that any such claim, damage, action,
judgment, cost, penalty, liability, loss or expense (1) is attributable to bodily injury, sickness, disease, or death, or to
injury to or destruction of tangible property (other than the work itself) including the loss of use resulting therefrom,
and (2) is caused in whole or in part by any act or omission of the Contractor, any subcontractor, anyone directly or
indirectly employed by any of them or anyone for whose acts any of them may be liable, regardless whether such
claim is caused in part by a party indemnified hereunder. Such obligation shall not be construed to negate, abridge or
otherwise reduce any of the rights or obligations of indemnity which would otherwise exist as to any party or person
described in this agreement. In any and all claims against the County, the Architect, or any of their agents or
employees by any employee of the Contractor, any subcontractor, anyone directly or indirectly employed by any of
them, or anyone for whose acts any of them may be liable, the indemnification obligation contained herein shall not
be limited in any way by any limitation on the amount or type of damages, compensation, or benefits payable by or
for the Contractor or any subcontractor under Worker's Compensation Acts, disability benefit acts, or other employee
benefit acts.

GC-16 SUPERVISION OF WORK

The Contractor shall supervise and direct the work using the Contractor's best skill and attention. The Contractor
shall be solely responsible for all construction methods and procedures and shall coordinate all portions of the work
pursuant to the contract subject to the overall coordination of the Architect. All work pursuant to this agreement shall
be performed in a skillful and workmanlike manner.

GC-17 RESPONSIBILITY FOR WORK

The Contractor shall not be relieved from the Contractor's obligations to perform the work in accordance with the
contract documents by the activities or duties of the Architect, including inspections, tests or approvals required or
performed pursuant to this agreement.

GC-18 RESPONSIBILITY FOR ACTS OF EMPLOYEES

The Contractor shall be responsible to the County for the acts and omissions of its employees, subcontractors, and
agents as well as any other persons performing work pursuant to this agreement. All areas within the limits of the
Project which are determined by the Architect to be unnecessarily damaged, due either directly or indirectly to the
process of construction, shall be responsibility of the Contractor to correct and repair. This is not a payment item and
shall be done without additional compensation.

GC-19 PAYMENT FOR LABOR AND MATERIALS

Unless otherwise provided in this agreement, the Contractor shall provide and pay for all labor, materials, equipment,
tools, construction equipment and machinery, water, heat, utilities, transportation, and other facilities and services
necessary for the execution and completion of the work.

GC-20 DISCIPLINE ON WORK SITE

The Contractor shall enforce strict discipline and good order among its employees and subcontractors at all times
during the performance of the work. The Contractor shall not employ any subcontractor who is not skilled in the task
assigned to it. The Architect may, by written notice, require the Contractor to remove from the work any
subcontractor or employee deemed by the Architect to be incompetent.

GENERAL CONDITIONS
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GC-21 HOURS OF OPERATION
All work at the construction site shall be performed during regular business hours, except upon the Architect’s prior
written consent to other work hours.

GC-22 FAMILIARITY WITH WORK CONDITIONS

The Contractor shall take all steps necessary to ascertain the nature and location of the work and the general and local
conditions, which may affect the work or the cost thereof. The Contractor's failure to fully acquaint itself with the
conditions which may affect the work, including, but not limited to conditions relating to transportation, handling,
storage of materials, availability of labor, water, roads, weather, topographic and subsurface conditions, other separate
contracts to be entered into by the County relating to the project which may affect the work of the Contractor,
applicable provisions of law, and the character and availability of equipment and facilities necessary prior to and
during the performance of the work shall not relieve the Contractor of its responsibilities pursuant to this agreement
and shall not constitute a basis for an equitable adjustment of the contract terms. The County assumes no
responsibility for any understandings or representations concerning conditions of the work made by any of its officers,
agents, or employees prior to the execution of this agreement.

GC-23 RIGHT OF ENTRY
The County reserves the right to enter the site of the work by such agent as it may elect for the purpose of inspecting
the work or installing such collateral work as the County may desire.

GC-24 NOTICES
Any notice, order, instruction, claim or other written communication required pursuant to this agreement shall be
deemed to have been delivered or received as follows:

(1) Upon personal delivery to the Contractor, it’s authorized representative, or the Architect on behalf of the County.
Personal delivery may be accomplished by in-person hand delivery or bona fide overnight express service.

(2) Three days after depositing in the United States mail a certified letter addressed to the Contractor, the County, or
the Architect. For purposes of mailed notices, the County's mailing address shall be 75 Langley Drive,
Lawrenceville, Georgia 30046. The Contractor's mailing address shall be the address stated in its proposal, and
the Architect's mailing address shall be its address listed in the Notice to Begin Work.

GC-25 SAFETY

The Contractor shall take all reasonable precautions for the safety of all persons and property associated with the
work, and the Contractor shall erect and maintain, as required by existing conditions and the progress of the work, all
reasonable safeguards for the safety and protection of persons in the vicinity of the project.

GC-26 BLASTING AND EXCAVATION
The Contractor acknowledges that it is fully aware of the contents and requirements of O.C.G.A.§25-9-1 through §25-
9-12 concerning blasting and excavation near underground gas pipes and facilities and shall fully comply therewith.

GC-27 HIGH VOLTAGE LINES

The Contractor acknowledges that it is fully aware of the contents and requirements O.C.G.A. §46-3-30 through 8§46-
3-39 concerning safeguards against contact with high voltage lines, and the Contractor shall fully comply with said
provisions.

GC-28 SCAFFOLDING AND STAGING
The Contractor acknowledges that it is the person responsible for employing and directing others to perform labor
within the meaning of O.C.G.A. §34-1-1 and agrees to comply with said provisions.

GENERAL CONDITIONS
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GC-29 CLEAN-UP
The Contractor shall clean up all refuse, rubbish, scrap materials, and debris caused by its operations to the end that
the site of the work shall present a neat, orderly and workmanlike appearance at all times.

GC-30 PROTECTION OF WORK

The Contractor shall be responsible for maintenance and protection of the work until final completion of this
agreement and acceptance of the work as defined herein. Any portion of the work suffering injury, damage or loss
shall be considered defective and shall be corrected or replaced by the Contractor without additional cost to the
County.

GC-31 REJECTED WORK

The Contractor shall promptly remove from the project all work rejected by the Architect for failure to comply with
the contract documents and the Contractor shall promptly replace and re-execute the work in accordance with the
contract documents and without expense to the County. The Contractor shall also bear the expense of making good
all work of other Contractors destroyed or damaged by such removal or replacement.

GC-32 DEFECTIVE WORK

If the Contractor defaults or neglects to carry out any portion of the work in accordance with the contract documents,
and fails within three days after receipt of written notice from the County or the Architect to commence and continue
correction of such default or neglect with diligence and promptness, the County or the Architect may, after three days
following receipt by the Contractor of an additional written notice and without prejudice to any other remedy the
County may have, make good such deficiencies and complete all or any portion of any work through such means as
the County may select, including the use of a new Contractor. In such case, an appropriate change order shall be
issued deducting from the payments then or thereafter due the Contractor the cost of correcting such deficiencies. In
the event the payments then or thereafter due the Contractor are not sufficient to cover such amount, the Contractor
shall pay the difference to the County on demand.

GC-33 NEW MATERIALS
The Contractor warrants to the County that all materials and equipment furnished under this contract will be new
unless otherwise specified, and the Contractor further warrants that all work will be of good quality, free from faults
and defects, and in conformance with the contract documents. The warranty set forth in this paragraph shall survive
final acceptance of the work.

GC-34 CONTRACTOR'S WARRANTY

If within one year after the date of substantial completion and final acceptance of the work by the County, or within
such longer period of time as may be prescribed by law or by the term of any applicable special warranty required by
the contract documents, any of the work is found to be defective or not in accordance with the contract documents, the
Contractor shall correct such work promptly after receipt of written notice from the County to do so. This obligation
shall survive both final payment for the work and termination of the contract.

GC-35 ASSIGNMENT OF MANUFACTURERS' WARRANTIES

Without limiting the responsibility or liability of the Contractor pursuant to this agreement, all warranties given by
manufacturers on materials or equipment incorporated in the work are hereby assigned by the Contractor to the
County. If requested, the Contractor shall execute formal assignments of said manufacturer's warranties to the County.
All such warranties shall be directly enforceable by the County.

GC-36 WARRANTIES IMPLIED BY LAW

The warranties contained in this agreement, as well as those warranties implied by law, shall be deemed cumulative
and shall not be deemed alternative or exclusive. No one or more of the warranties contained herein shall be deemed
to alter or limit any other.

GENERAL CONDITIONS
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GC-37 STOP WORK ORDERS

In the event that the Contractor fails to correct defective work as required by the contract documents or fails to carry
out the work in accordance with contract documents, the County, or the Architect, in writing, may order the
Contractor to stop work until the cause for such order has been eliminated. This right of the County or Architect to
stop work shall not give rise to any duty on the part of the County or the Architect to execute this right for the benefit
of the Contractor or for any other person or entity.

GC-38 TERMINATION FOR CAUSE

If the Contractor is adjudged bankrupt, makes a general assignment for the benefit of creditors, suffers the
appointment of a receiver on account of its insolvency, or fails to supply sufficient properly skilled workers, materials,
fails to make prompt payment to subcontractors or materialmen, disregards laws, ordinances, rules, regulations, or
orders of any public authority having jurisdiction, or is otherwise guilty of a material violation of this agreement and
fails within seven days after receipt of written notice to commence and continue correction of such default, neglect, or
violation with diligence and promptness, the County may, after_ten days following receipt by the Contractor of an
additional written notice and without prejudice to any other remedy the County may have, terminate the employment
of the Contractor and take possession of the site as well as all materials, equipment, tools, construction equipment and
machinery thereon. The County may finish the work by whatever methods the County deems expedient. In such
case, the Contractor shall not be entitled to receive any further payment until the work is completed. If the unpaid
balance of the contract price exceeds the cost of completing the work, such excess shall be paid to the Contractor. If
such costs exceed the unpaid balance, the Contractor shall pay the difference to the County on demand. This
obligation for payment shall survive the termination of the contract. Termination of this agreement pursuant to this
paragraph may result in disqualification of the Contractor from bidding on future County contracts.

GC-39 TERMINATION FOR CONVENIENCE

The County may, at any time upon 30 days written notice to the Contractor, terminate the whole or any portion of the
work for the convenience of the County. Said termination shall be without prejudice to any right or remedy of the
County provided herein. In addition, in the event this agreement has been terminated due to the default of the
Contractor, and if it is later determined that the Contractor was not in default pursuant to the provisions of this
agreement at the time of termination, then such termination shall be considered a termination for convenience
pursuant to this paragraph.

GC-40 TERMINATION FOR CONVENIENCE - PAYMENT

In the event that the County terminates this agreement for the convenience of the County, the County shall only be
liable to the Contractor for those costs reimbursable to the Contractor plus a mark-up of ten percent on the actual fully
accounted cost recovered pursuant to this paragraph. In the event that it appears that the Contractor would have
sustained a loss on the entire contract had it been completed, no profit shall be included or allowed hereunder and an
appropriate adjustment shall be made reducing the amount of settlement to reflect the indicated rate of loss. In the
event of termination for the convenience of the County, the County shall pay the Contractor the following amounts
determined by the Architect:

A. An amount for supplies, services, or property accepted by the County for which payment has not previously been
made. The price to be paid for these items shall be equivalent to the aggregate price for such supplies or services
computed in accordance with the price specified in this agreement appropriately adjusted for any saving of freight
or other charges; and

B. The total of:

(1) The costs incurred in the performance of the work terminated, including initial costs and preparatory expenses
allocable thereto, but exclusive of any costs attributable to supplies or services previously paid;
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(2) The costs of settling and paying claims arising pursuant to the termination of the work under said contracts or
orders which are properly chargeable to the terminated portion of the contract (exclusive of the amounts paid or
payable on account of completed items or equipment delivered or services furnished by a subcontractor or vendor
prior to the effective date of the notice of termination, which amounts shall be included in the costs payable
pursuant to (A); and

(3) The reasonable costs of settlement, including accounting, legal, clerical, and other expenses reasonable and
necessary for the preparation of settlement claims and supporting data with respect to the terminated portion of
the contract and for the termination and settlement of subcontracts thereunder, together with reasonable storage,
transportation, and other costs incurred in connection with the protection or disposition of property allocable to
this agreement.

GC-41 TERMINATION FOR CONVENIENCE - PAYMENT LIMITATIONS

In the event of termination for the convenience of the County, the total sum to be paid to the Contractor shall not
exceed the contract price as reduced by the amount of payments otherwise made, by the contract price for work not
terminated, and as otherwise permitted by the contract. Except for normal spoilage, and except to the extent that the
County shall have otherwise expressly assumed the risk of loss, there shall be excluded from the amounts payable to
the Contractor the fair value, as determined by the Architect, of property which is destroyed, lost, stolen or damaged
so as to become undeliverable to the County or to another buyer.

GC-42 COST TO CURE

If the County terminates the whole or any part of the work pursuant to this agreement, then the County may procure
upon such terms and in such manner as the Architect may deem appropriate, supplies or services similar to those so
terminated, and the Contractor shall be liable to the County for any excess costs for such similar supplies or services.
The Contractor shall continue the performance of this agreement to the extent not terminated hereunder.

GC-43 ATTORNEY'S FEES

Should the Contractor default pursuant to any of the provisions of this agreement, the Contractor and its surety shall
pay to the County such reasonable attorney's fees as the County may expend as a result thereof and all costs, expenses,
and filing fees incidental thereto.

GC-44 CONTRACTOR'S RESPONSIBILITIES UPON TERMINATION
After receipt of a notice of termination from the County, and except as otherwise directed by the Architect, the
Contractor shall:

1. Stop work under the contract on the date and to the extent specified in the notice of termination;

2. Place no further orders or subcontracts for materials, services or facilities, except as may be necessary for
completion of such portion of the work under the agreement as is not terminated;

3. Terminate all orders and subcontracts to the extent that they relate to the performance of work terminated by the
notice of termination;

4. Assign to the County in the manner, at the times, and to the extent directed by the Architect, all of the rights, title
and interest of the Contractor under the orders and subcontracts so terminated, in which case the County shall
have the right, at its discretion, to settle or pay any and all claims arising out of the termination of such orders or
subcontracts;

5. Settle all outstanding liabilities and all claims arising out of such termination of orders and subcontracts, with the
approval or ratification of the Architect, to the extent the Architect may require, which approval or ratification
shall be final for all purposes;
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6. Transfer title and deliver to the entity or entities designated by the County, in the manner, at the times, and to the
extent, if any, directed by the Architect, and to the extent specifically produced or specifically acquired by the
Contractor for the performance of such portion of the work as has been terminated:

@ The fabricated or unfabricated parts, work, and progress, partially completed supplies, and equipment,
materials, parts, tools, dyes, jigs, and other fixtures, completed work, supplies, and other material
produced as a part of or acquired in connection with the performance of the work terminated by the notice
of termination; and

(b) The completed or partially completed plans, drawings, information, and other property to the work.

7. Use its best efforts to sell in the manner, at the times, to the extent, and at the prices directed or authorized
by the Architect, any property described in Section 6 of this paragraph, provided, however, that the
Contractor shall not be required to extend credit to any buyer and further provided that the proceeds of any such
transfer or disposition shall be applied in reduction of any payments to be made by the County to the Contractor
pursuant to this agreement.

8. Complete performance of such part of the work as shall not have been terminated by the notice of
termination; and

9. Take such action as may be necessary, or as the Architect may direct, for the protection and preservation of the
property related to the agreement which is in the possession of the Contractor and in which the County has or may
acquire an interest.

GC-45 RECORDS

The Contractor shall preserve and make available to the County all of its records, books, documents and other
evidence bearing on the costs and expenses of the Contractor and any subcontractor pursuant to this agreement upon
three days advance notice to the Contractor.

GC-46 DEDUCTIONS

In arriving at any amount due the Contractor pursuant to the terms of this agreement, there shall be deducted all
liquidated damages, advance payments made to the Contractor applicable to the termination portion of the contract,
the amount of any claim which the County may have against the Contractor, the amount determined by the Architect
to be necessary to protect the County against loss due to outstanding potential liens or claims, and the agreed price of
any materials acquired or sold by the Contractor and not otherwise recovered by or credited to the County.

GC-47 REIMBURSEMENT OF THE COUNTY
In the event of termination, the Contractor shall refund to the County any amount paid by the County to the
Contractor in excess of the costs reimbursable to the Contractor.

GC-48 TERMINATION FOR CONVENIENCE - DELAY

The Contractor shall be entitled to only those damages and that relief from termination by the County as specifically
set forth in this agreement. The County or the Architect may issue a written order requiring the Contractor to
suspend, delay or interrupt all or any part of the work for such period of time as the County may determine to be
appropriate for the convenience of the County. If the performance of the work is interrupted for an unreasonable
period of time by an act of the County or Architect in the administration of this agreement, an equitable adjustment
shall be made for any increase in the Contractor's costs of performance and any increase in the time required for
performance of the work necessarily caused by the unreasonable suspension, delay, or interruption. Any equitable
adjustment shall be reduced to writing and shall constitute a modification to this agreement. In no event, however,
shall an equitable adjustment be made to the extent that performance of this agreement would have been suspended,
delayed or interrupted by any other cause, including the fault or negligence of the Contractor. No claim for an
equitable adjustment pursuant to this paragraph shall be permitted before the Contractor shall have notified the
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Architect in writing of the act or failure to act involved, and no claim shall be allowed unless asserted in writing to the
Architect within ten days after the termination of such suspension, delay or interruption.

GC-49 COMMENCEMENT AND DURATION OF WORK

The Contractor shall commence work pursuant to this agreement within ten days of mailing or delivery of written
notice to proceed by the County. The Contractor shall diligently prosecute the work to completion within the time
specified therefore. The capacity of the Contractor's construction and manufacturing equipment and plan, sequence
and method of operation and forces employed, including management and supervisory personnel, shall be such as to
insure completion of the work within the specified time. The Contractor and County hereby agree that the contract
time for completion of the work is reasonable taking into consideration the average climatic conditions prevailing in
the locality of the work.

GC-50 TIME OF THE ESSENCE
All time limits stated in this agreement are of the essence of this contract.

GC-51 IMPACT DAMAGES

Except as specifically provided pursuant to a stop work order or change order, the Contractor shall not be entitled to
payment or compensation of any kind from the County for direct or indirect or impact damages including, but not
limited to, costs of acceleration arising because of delay, disruption, interference or hindrance from any cause
whatsoever whether such delay, disruption, interference or hindrance is reasonable or unreasonable, foreseeable or
unforeseeable, or avoidable, provided, however, that this provision shall not preclude the recovery of damages by the

Contractor for hindrances or delays due solely to fraud or bad faith on the part of the County its agents or employees.
The Contractor shall be entitled only to extensions in the time required for performance of the work as specifically
provided in the contract.

GC-52 DELAY

The Contractor may be entitled to an extension of the contract time, but not an increase in the contract price, for
delays arising from unforeseeable causes beyond the control and without the fault or negligence of the Contractor or
its subcontractors for labor strikes, acts of God, acts of the public enemy, acts of the state, federal or local government
in its sovereign capacity, by acts of another separate contractor, or by an act of neglect of the County with the
Architect.

GC-53 INCLEMENT WEATHER

The Contractor shall not be entitled to an extension of the contract time due to normal inclement weather. Unless the
Contractor can substantiate to the satisfaction of the Architect that there was greater than normal inclement weather
considering the full term of the contract using a ten year average of accumulated mean values for climatological data
complied by the U.S. Department of Commerce for Atlanta, Georgia and that such greater than normal inclement
weather actually delayed the work, the Contractor shall not be entitled to an extension of time therefore.

GC-54 NOTICE OF DELAY

The Contractor shall not receive an extension of time unless a notice of a claim is filed with the County and the
Architect within ten days of the first instance of such delay, disruption, interference or hindrance and a written
statement of the claim is filed with the Architect and the County within 20 days of the first such instance. In the event
that the Contractor fails to comply with this provision, it waives any claim, which it may have for an extension of time
pursuant to this agreement.

GC-55 NOTICE OF DELAY - CONTENTS

The notice of delay referenced in the preceding paragraph shall include specific information concerning the nature of
the delay, the date of commencement of the delay, the construction activities affected by the delay, the person or
organization responsible for the delay, the anticipated extent of the delay, and any recommended action to avoid or
minimize the delay.
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GC-56 PROGRESS OF WORK

To the extent that the Contractor is entitled to additional compensation for delay, an absolute condition precedent to
such entitlement shall be strict compliance with all requirements and procedures for entitlement to an extension of
time herein. If the work actually in place falls behind the currently updated and approved project network schedule,
and it becomes apparent from the current schedule that work will not be completed within the contract time, the
Contractor agrees that it will, as necessary, or as directed by the Architect, take action at no additional cost to the
County to improve the progress of the work, including increasing manpower, increasing the number of working hours
per shift or shifts per working day, increasing the amount of equipment at the site, and any other measure reasonably
required to complete the work in a timely fashion.

GC-57 DILIGENCE

The Contractor's failure to substantially comply with the requirements of the preceding paragraph may be grounds for
determination by the County or Architect that the Contractor is failing to prosecute the work with such diligence as
will insure its completion within the time specified. In such event, the County shall have the right to furnish such
additional labor and materials as may be required to comply with the schedule after 48 hours written notice to the
Contractor, and the Contractor shall be liable for such costs incurred by the County.

GC-58 SET-OFFS
Any monies due to the County pursuant to the acceleration provisions of this agreement may be deducted by the
County against monies due from the County to the Contractor.

GC-59 ACCELERATION - REMEDIES
The remedies of the County concerning acceleration are in addition to and without prejudice to all of the rights and
remedies of the County at law, in equity, or contained in this agreement.

GC-60 TITLE TO MATERIALS
No materials or supplies shall be purchased by the Contractor or by any Subcontractor subject to any chattel mortgage
or under a conditional sales contract or other agreement by which any interest is retained by the seller. The Contractor
hereby warrants that it has good and marketable title to all materials and supplies used by it in the work, and the
Contractor further warrants that all materials and supplies shall be free from all liens, claims, or encumbrances at the
time of incorporation in the work.

GC-61 INSPECTION OF MATERIALS

All materials and equipment used in the construction of the project shall be subject to adequate inspection and testing
in accordance with accepted standards and in accordance with the requirements of the contract documents. Additional
tests performed after the rejection of materials or equipment shall be at the Contractor's expense.

GC-62 ARCHITECT'S PRESENCE DURING TESTING

All tests performed by the Contractor shall be witnessed by the Architect/Engineer unless the requirement therefore is
waived in writing. The Architect/Engineer may perform additional tests on materials previously tested by the
Contractor, and the Contractor shall furnish samples for this purpose as requested.

GC-63 MATERIALS INCORPORATED IN WORK

The Contractor shall furnish all materials and equipment to be incorporated in the work. All such materials or
equipment shall be new and of the highest quality available. Manufactured materials and equipment shall be obtained
from sources, which are currently manufacturing such materials, except as otherwise specifically approved by the
Architect.

GC-64 STORAGE OF MATERIALS
Materials and equipment to be incorporated in the work shall be stored in such a manner as to preserve their quality
and fitness for the work and to facilitate inspection.
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GC-65 PAYROLL REPORTS
The Contractor shall be required to furnish weekly payroll reports to the Architect certifying conformance with the
wage rates listed in the specifications.

GC-66 CONTRACTORS' REPRESENTATIVE

Before beginning work, the Contractor shall notify the Architect in writing of one person within its organization who
shall have complete authority to supervise the work, receive orders from the Architect, and represent the Contractor in
all matters arising pursuant to this agreement. The Contractor shall not remove its representative without first
designating in writing a new representative. The Contractor's representative shall normally be present at or about the
site of work while the work is in progress. When neither the Contractor nor its representative is present at the work
site, the superintendent, foreman, or other employee in charge of the work shall be an authorized representative of the
Contractor.

GC-67 SPECIALTY SUB-CONTRACTORS

The Contractor may utilize the services of specialty subcontractors on those parts of the project which, under normal
contracting practices, are performed by specialty subcontractors. Neither the Contractor nor any subcontractor shall
award work to any subcontractor without the prior written consent of the County. The Contractor shall not award
more than seventy-five percent of the work to subcontractors.

GC-68 INSPECTION BY ARCHITECT

All work pursuant to this agreement shall be subject to inspection by the Architect for conformity with contract
drawings and specifications. The Contractor shall give the Architect reasonable advance notice of operations requiring
special inspection of a portion of the work.

GC-69 WORK COVERED PRIOR TO ARCHITECT'S INSPECTION

In the event that work is covered or completed without the approval of the Architect, and such approval is required by
the specifications or required in advance by the Architect, the Contractor shall bear all costs involved in inspection
notwithstanding conformance of such portion of the work to the contract drawings and specifications.

GC-70 ARCHITECT’S AUTHORITY

The Architect shall have the authority to decide all questions concerning interpretation and fulfillment of contract
requirements, including, without limitation, all questions concerning the prosecution, progress, quality and
acceptability of the work. Any oral decision or instruction of the Architect shall be confirmed in writing. All
communications between the County and the Contractor shall be made through the Architect. The Contractor shall
submit to the Architect a complete schedule of values of various portions of the work, including quantities and unit
prices, aggregating the contract price. The schedule shall subdivide the work into component parts in sufficient detail
to serve as the basis for progress payments during construction. Each item in the schedule of values shall include its
proper share of overhead and profit. The schedule of values, when approved by the Architect, shall be used only as a
basis for the Contractor's monthly request for payment and shall not be used for additions to or deductions from the
contract amount.

GC-71 PROGRESS ESTIMATES

The Contractor shall also prepare a written report for the Architect's approval, on County forms, of the total amount of
value of work performed to the date of submission. No progress estimate or payment shall be considered an approval
or acceptance of any work performed, and all estimates and payments shall be subject to correction in subsequent
estimates. Progress payments shall be made for all completed activities and for suitably stored materials.

GC-72 PROGRESS PAYMENTS

Upon completion of each monthly estimate of work performed and materials furnished, the Architect shall
recommend payment to the Contractor for the estimated value of such work, materials, and equipment, less the
amount of all prior payments and all liquidated damages. The Contractor will be paid 100 percent, less retainage, of
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the cost of materials received and properly stored but not incorporated into the work. Payments for materials or
equipment stored on the site shall be conditioned upon submission by the Contractor of bills of sale to establish the
County's title to such materials or equipment. No progress estimate or payment need be made when, in the Architect's
judgment, the increment in the estimated value of work performed and materials furnished since the preceding
estimate is less than $10,000.

GC-73 TIME OF PAYMENT

When the contractor has performed in accordance with the provisions of this Agreement, Gwinnett County shall pay
to the contractor, within 30 days of receipt by the County of any payment request based upon work completed or
service provided pursuant to the contract, the sum so requested, less the retainage stated in this Agreement, if any. In
the event that Gwinnett County fails to pay the contractor within 60 days of the County's receipt of a pay request
based upon work completed or service provided pursuant to the contract, the County shall pay the contractor interest
at the rate of 1/2 percent per month or pro rata fraction thereof beginning the 61st day following the County's receipt
of the pay request. The contractor's acceptance of progress payments or final payment shall release all claims for
interest on said payments. The provisions of this agreement are intended to supersede all provisions of the Georgia
Prompt Pay Act as provided by law.

GC-74 RETAINAGE

The County shall retain from each progress payment ten percent of the estimated value of the work performed until
the progress payments, including retainage, total 50 percent of the contract price. Thereafter, no further retainage
shall be withheld so long as the Contractor is making satisfactory progress to insure completion of the work within the
time specified therefore. The County may reinstate the ten percent retainage in the event the Architect determines that
the Contractor is not making satisfactory progress to complete the work within the time specified in this agreement or
in the event that the Architect provides a specific cause for such withholding.

GC-75 PAYMENT OF SUBCONTRACTORS

The Contractor shall promptly pay each subcontractor upon the receipt of payment from the County. Such payment
shall be made from the amount paid to the Contractor pursuant to the subcontractor's work. The Contractor shall also
maintain the records of the percentage retained from payments to the Contractor pursuant to such subcontractor's
work. The Contractor shall procure agreements from each subcontractor requiring each subcontractor to pay their
subcontractors, agents and employees in a similar manner.

GC-76 COUNTY'S RESPONSIBILITIES TO SUBCONTRACTORS
Neither the County nor the Architect shall have any obligation to pay any subcontractor except as otherwise required
by law.

GC-77 PROGRESS PAYMENTS - ACCEPTANCE OF WORK
Certification of progress payments, as well as the actual payment thereof, shall not constitute the County's acceptance
of work performed pursuant to this agreement.

GC-78 PAYMENTS IN TRUST

All sums paid to the Contractor pursuant to this agreement are hereby declared to constitute trust funds in the hands of
the contractor to be applied first to the payment of claims of subcontractors, laborers, and suppliers arising out of the
work, to claims for utilities furnished and taxes imposed, and to the payment of premiums on surety and other bonds
and on insurance for any other application.

GC-79 JOINT PAYMENTS
The County reserves the right to issue any progress payment or final payment by check jointly to the Contractor and
any subcontractor or supplier.
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GC-80 RIGHT TO WITHHOLD PAYMENT

The Architect may decline to approve payment and may withhold payment in whole or in part to the extent reasonable
and necessary to protect the County against loss due to defective work, probable or actual third party claims, the
Contractor's failure to pay subcontractors or materialmen, reasonable evidence that the work will not be completed
within the contract time or contract price or damage to the County or any other contractor on the project.

GC-81 CERTIFICATE OF SUBSTANTIAL COMPLETION

Upon the Contractor's submission of a request for a certificate of substantial completion, the Architect shall inspect
the work and determine whether the work is substantially complete. If the work is substantially complete, the
Architect shall issue a certificate of substantial completion of the work which shall establish the date of substantial
completion, shall state the responsibilities of the County and the Contractor for security, maintenance, heat, utilities,
damage to the work and insurance, and shall fix the time within which the Contractor shall complete the items
submitted by the Contractor as requiring correction or further work. The certificate of substantial completion of the
work shall be submitted to the County and the Contractor for their written acceptance of the responsibilities assigned
to them pursuant to such certificate.

GC-82 FINAL PAYMENT
Upon substantial completion of the work and upon application by the Contractor and approval by the Architect, the
County shall make payment reflecting adjustments and retainage for the work as provided in this agreement.

GC-83 COMMENCEMENT OF WARRANTIES
Warranties required by this agreement shall commence on the date of final completion of the project unless otherwise
provided in the certificate of substantial completion.

GC-84 FINAL PAYMENT - WAIVER OF CLAIMS

The acceptance of the substantial completion payment shall constitute a waiver of all claims by the Contractor except
those previously made in writing and identified by the Contractor as unsettled at the time of application for payment
at substantial completion and except for the retainage sums due at final acceptance. Following the Architect's
issuance of the certificate of substantial completion and the Contractor's completion of the work pursuant to this
agreement, the Contractor shall forward to the Architect a written notice that the work is ready for final inspection and
acceptance and shall also forward to the Architect a final application for payment. When the Architect finds the work
acceptable and determines that the contract has been fully performed, the Architect shall issue a certificate for
payment which shall approve final payment to the Contractor.

GC-85 DOCUMENTATION OF COMPLETION OF WORK
Neither the final payment nor the remaining retainage shall become due until the Contractor submits the following
documents to the Architect:

A. An affidavit that all payrolls, bills for materials and equipment, and other
indebtedness connected with the work have been paid other otherwise satisfied,;

B. The surety's consent to final payment; and

C. Any other data reasonably required by the County or Architect establishing payment or satisfaction of all
such obligations, including releases, waivers of liens, and documents of satisfaction of debts.

In the event that a subcontractor refuses to furnish a release or waiver as required by the County or
Architect, the Contractor may furnish a bond satisfactory to the County to indemnify the County against
such loss. In the event that any lien or indebtedness remains unsatisfied after all payments are made, the
contractor shall refund to the County all moneys that the County may become compelled to pay in
discharging such lien or other indebtedness, including all costs and reasonable attorney's fees.
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GC-86 GOVERNING LAW

Each and every provision of this agreement shall be construed in accordance with and governed by Georgia law. The
parties acknowledge that this contract is executed in Gwinnett County, Georgia and that the contract is to be
performed in Gwinnett County, Georgia. Each party hereby consents to the Gwinnett Superior Court's sole
jurisdiction over any dispute which arises as a result of the execution or performance of this agreement, and each
party hereby waives any and all objections to venue in the Gwinnett Superior Court.

GC-87 CHANGES AND EXTRA WORK

GC-87.1 AUTHORITY FOR CHANGES

The County may make changes in the Drawings or Specifications and in the quantities of Work to be done under the
Contract.

C-87.2 CHANGE ORDERS

Without invalidating the Contract, the County may at any time or from time to time, by written order, order additions,
deletions, or revisions in the Work related to the original scope of the Work. Change Orders will authorize these.
Upon receipt of the Change Order, Contractor shall promptly proceed with the work involved. If any price or scope
of the Work or an extension or shortening of the Contract Time is involved, an equitable adjustment will be made
within the Change Order. In the event the Change Order increases the contract price, the penal amount of the
Payment and Performance Bonds shall be increased as provided for in Section GC-15. All changes in the Work
authorized by Change Order shall be performed under the applicable Conditions of the Contract Documents.

GC-87.3 WRITTEN NOTICE

The County may, at the request of the Contractor, issue interpretations, clarifications and other instructions as to the
intent of the Contract Documents, in the form of Written Notices. The County may also, at any time, make changes in
the details of the Work by issuance of a Written Notice. Upon receipt of such a Written Notice containing
interpretations, clarifications and other instructions, Contractor shall proceed with the Work and comply with the
Written Notice unless Contractor believes that such Written Notice entitles him to a Change in Contract Price or Time
or both.

Should Contractor believe that such Written Notice entitles him to change in Contract Price or Time, or both, he shall
give the County notice in writing thereof within seven (7) days after receipt of the Written Notice. Thereafter within
thirty (30) days, Contractor shall document the basis for the change in Contract Price or Time. The County shall
render a timely, written decision on the Contractor's request for a change in Contract Price or Time. Should the
County determine that the Contractor is not entitled to a change in Contract Time or Price, the Contractor shall
proceed as directed upon receipt of the County's decision. Failure to proceed shall constitute a breach of Contract and
shall be a cause for the termination of the Contract. Request for a Change Order arising out of a Written Notice will
not be considered without the attachment thereto of a copy of the referenced Written Notice. No claim by Contractor
will be allowed if asserted after Final Payment under this Contract.

GC-87.4 EXTRA WORK
Extra work consists of new and unforeseen work determined by the County not to be covered by any of the various
items for which there is a bid price or by combination of such items.

GC-87.5 VARIATION IN QUANTITIES

Wherever the estimated quantities of work to be done and materials to be furnished under this Contract are shown in
any of the documents including the Proposal, they are given for use in comparing bids and the right is especially
reserved except as herein otherwise specifically limited, to increase or diminish them as may be deem reasonably
necessary or desirable by County to complete the Work contemplated by this Contract, and such increase or
diminution shall in no way vitiate this Contract, nor shall any such increase or diminution give cause for claims or
liability for damages.
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GC-88 CHANGE ORDERS

GC-88.1 GENERAL

The Contract Price may only be changed by a Written Change Order. Each change will be set forth in a Change
Order prepared by the County and approved by County. Change Orders will specify (a) all additional work to be done
and work to be omitted, if any, in connection with the change; (b) the basis of compensation to the Contractor for
additional or omitted work; and (c) any adjustment of the time of completion of the Work. If the County determines
that a change requiring additional work will cause delay in completion of Work, he will grant an equitable time
extension for the changed work, or a subsequent Change Order may be issued at such time as the extent of such delay
can be determined.

Upon receipt of a Change Order, Contractor shall comply therewith and perform each item of work set forth therein,
furnishing all labor, material, and equipment necessary therefore, in the same manner as if such work were originally
included in the Contract. In the absence of a Change Order, Contractor shall not be entitled to payment or an
extension of the time of completion on account of any changes made.

GC-88.2 METHODS OF PAYMENT
The value of any work covered by a Change Order or any claim for an increase or decrease in the Contract Price shall
be determined by the following method which is most advantageous to County, as determined by the County:

A. Where the work involved is covered by unit prices contained in Contract Documents, by application of unit prices
to the quantities of the items involved.

B. By mutual acceptance of a lump sum, based on a detailed breakdown of anticipated costs plus Contractor's fee for
overhead, small tools, and profit.

C. On the basis of the actual cost of the work plus a Contractor's fee for overhead, small tools and profit. This
method of payment is herein referred to as force account work. Contractor's fee for force account work performed
by his own forces shall be twenty percent (20%) for direct labor and payroll burdens; five percent (5%) for all
purchased material; and Contractor's fee for subcontracted work shall be as defined hereinafter.

GC-88.3 LUMP SUM CHANGE ORDER WORK

Contractor shall prepare an estimate of all extra and deleted work as described by Written Notice, using established
unit prices where they are stated in the Bidding Documents. Estimates for labor, bonds, insurance, materials, and
equipment required shall otherwise be based on the provisions set forth hereinafter.

GC-88.4 CHANGE ORDERS LIMITED

Except as provided herein, no order, statement or conduct of the County or the Construction Program Manager shall
be treated as a "Change Order" or entitle the Contractor to any adjustment hereunder of the Contract Price or Contract
Time.

GC-88.5 NO WORK STOPPAGE
Nothing in this Article shall excuse the Contractor from proceeding with the Contract as changed.

GC-88.6 CONTRACT AMENDMENT
The amount payable to the Contractor under the Contract, the Contract Time, and the date required for performance of
any part of the Work may be changed only by a Change Order to the Contract.

GC-89 FORCE ACCOUNT WORK

Force account work is an Owner-defined emergency, a sudden or unforeseen failure or malfunction of an existing
system, which results in the Contractor being obligated to respond to the site of the emergency as Owner-directed.
Contractor may perform work on a force account basis and will be paid for properly allocated charges which may
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include labor, bond premium, supplies and materials, equipment and subcontract billings, incurred in the performance
of such force account work as more particularly described below:

A

Labor: All labor shall be billed at the hourly rates specified in the bid. Regular rates will apply during
normal business hours, defined as Monday through Friday, 7 am.-5 p.m. Overtime rates will apply
during non-normal business hours. If premium rates apply, then overtime rates shall be defined as
Monday through Friday, 5 p.m.—8 p.m. Accordingly, premium rates, if applicable, shall be defined as
Monday through Saturday, 8 p.m.—7 a.m., all hours on Sundays and all County recognized holidays. A
foreman shall not be used where there are fewer than two (2) laborers employed, except with the written
consent of the County. Subsistence and travel allowance where required by collective bargaining
agreements shall be included.

The charges for labor shall include all classifications through foremen when engaged in the actual and direct
performance of the Work. They shall not include charges for such overhead personnel as assistant superintendents,
superintendents, office personnel, timekeepers, and maintenance mechanics.

B.

Bonds and Insurance: For bonds and insurance premiums or increases thereto necessitated by the force
account work, Contractor shall receive the actual cost to which no percent shall be added. Contractor
shall furnish satisfactory evidence of the rate or rates paid for such bond and insurance.

Materials: For materials accepted by the County and used as an integral part of the finished Work,
Contractor shall receive the actual cost of such materials delivered on the Work, including transportation
charges paid by him, exclusive of machinery rentals as hereinafter set forth.

If materials are procured by Contractor by a method which is not a direct purchase from and a direct
billing by the actual supplier, the cost of such materials shall be deemed to be the lowest current
wholesale price at which such materials are available in the quantities concerned and delivered to the site
of the Work.

For other materials used in the construction which are not an integral part of the finished Work, such as,
but not limited to, sheeting, false work and form lumber, Contractor shall be reimbursed in the amount
agreed upon by the County before such work is begun. The salvage value of such material will be taken
into consideration in determining the amount of reimbursement.

Equipment: Contractor will be paid for the use of Contractor owned or rented equipment at seventy
percent (70%) of the suggested monthly rental rates listed for such equipment in the Blue Book Rental
Rates for Construction Equipment (published by Equipment Guide-Book Company of Palo Alto), except
as modified below, which edition shall be the latest edition in effect at the time of commencement of the
force account work. Hourly rental rates shall be calculated by dividing the listed monthly rates as
modified above by 176 hours. The rental rate for equipment used in excess of eight (8) hours per day
shall be at the rate of fifty percent (50%) of the hourly rates as calculated above. The rental rates for
standby equipment, when authorized by the County, shall be at the rate of fifty percent (50%) of the
hourly rate for equipment in use eight (8) hours per day. No payment of rentals for standby equipment
will be made for more than eight (8) hours per working day and no payment will be made for weekend
days or holidays. If it is deemed necessary by Contractor to use equipment not listed in the applicable
edition of the Blue Book Rental Rates, Contractor shall furnish the necessary cost data and paid invoices
to the County for its use in establishment of such rental rate(s). Equipment must be in good operating
condition. The rental rates paid as above provided shall include the cost of fuel, oil, lubricants, supplies,
small tools, necessary attachments, repairs and maintenance of all kinds, depreciation, storage and
insurance. Equipment operators will be paid for as stipulated herein.
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The rental time to be paid for equipment on the Work site shall be the time the equipment is required for
the force account work being performed. The time shall include the time required to move the equipment
to the location of the force account work and return it to the original location or to another location
requiring no more time than that required to return it to its original location. Moving time will not be paid
if the equipment is used at the site of the force account work on other than such force account work.
Loading and transporting costs will be allowed, in lieu of moving time, when the equipment is moved by
means other than its own power. No payment for loading and transporting will be made if the equipment
is used at the site of the force account work on other than such force account work. Compensation will
not be allowed while equipment is inoperative due to breakdown.

For the use of equipment moved in on the work and used exclusively for work paid for on a force account
basis, providing the County has agreed to said move, Contractor will be paid the equipment use rates
provided for in this clause, for the cost of transporting the equipment to the location of the work and its
return to its original location, and for the cost of loading and unloading the equipment, all in accordance
with the following provisions:

1. The cost of transporting equipment shall not exceed the applicable minimum established rates by
the State of Georgia Public Service commission.

2. The equipment use period shall begin at the time the equipment is unloaded at the site of the force
account work, shall include each day that the equipment is at the site of the force account work,
excluding Saturdays and Sundays and other legal holidays unless the force account work is
performed on such days, and shall terminate at the end of the day on which the County instructs
Contractor to discontinue the use of such equipment. The maximum time to be paid per day will
not exceed eight (8) hours unless the equipment is in operation for a longer time.

Subcontract Work: Where the Change Order applies to work being performed under a subcontract,
reimbursement, including the fee for small tools, overhead and profit for the subcontractor's work
performed on a force account basis shall be computed in precisely the same manner as if performed by
Contractor as indicated herein. One additional allowance of five percent (5%) of the subcontractor's total
costs will be granted to Contractor for overhead and profit regardless of the tier of the subcontractor. If
the subcontractor elects to contract out change order work to a third (or lower) level contractor or supplier
of purchased equipment, he shall not be entitled to fees, overhead or profit for such third (or lower) level
work or materials. The County reserves to right to direct the Contractor to contract directly with third (or
lower) level subcontractors and suppliers of purchased equipment in order to avoid paying multiple fees,
overhead and profit for such third (and lower level) subcontractors and suppliers of purchased equipment.
If similar work is not being performed at the Work site, and if required by County, Contractor shall obtain
three (3) competitive bids for the requirements of the Change Order and the Contract Documents from
Subcontractors acceptable to the County. Selection of the Subcontractor shall be subject to the approval
of the County.

Compensation: The compensation as set forth above shall be received by Contractor as payment in full
for work done on a force account basis. At the end of each day, Contractor's Representative and Inspector
shall compare records of the Work performed including classification of all laborers, ordered on a force
account basis.

Statements: No payment will be made for work performed on a force account basis until Contractor
furnishes the County itemized statements of the cost of such force account work detailed as to the
following:

1. Labor - name, classification, date, daily hours, total hours, rate, and extension of each laborer and
foreman.
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2. Equipment - size, type, identification number, dates, daily hours, total hours, rental rate, and
extension of each unit of machinery and equipment.

3. Materials - quantities of supplies and materials, prices, including transportation cost and
extensions.

4, Bonds and insurance premiums.

5. Subcontract work - force account detail as above, or progress quantities and prices of unit price or

lump sum subcontracts.

6. Payments for items under paragraphs (a) to (f) inclusive shall be conditioned upon Contractor's
presentation of original receipted invoices for materials used and transportation charges. If,
however, the materials used in the force account work are not specially purchased for such work
but are taken from Contractor's stock, then in lieu of the original invoices, the statements shall
contain or be accompanied by an affidavit of Contractor which shall certify that such materials
were taken from his stock, that the price and transportation of the material as claimed represent
actual cost.

H. If, in the County's opinion, Contractor or any of his subcontractors, in performing force account work, are
not making efficient use of labor, material, or equipment and/or are proceeding in a manner which is
expensive to the County, the County may request the Contractor to make more efficient use of labor,
material and equipment. Contractor shall in good faith comply with such requests as are reasonable. If
the Contractor fails to comply with such requests, the County may independently determine the
reasonable cost of the work and the Contractor will be entitled only to the reasonable cost so estimated by
the County.

GC-90 DISAGREEMENT WITH ORDERS FOR CHANGE

Contractor's written acceptance of a Change Order or other order for changes shall constitute his final and binding
agreement to the provisions thereof and a waiver of all claims in connection therewith, whether direct or
consequential in nature. Should Contractor disagree with any order for changes, he may submit a notice of potential
claim to the County, at such time as the order is set forth in the form of a Change Order. Disagreement with the
provisions of an order for changes shall not relieve Contractor of his obligation under Clause GC-88, Change Orders.

GC-91 CHANGED CONDITIONS
Contractor shall notify the County in writing of the following conditions, hereinafter called “changed conditions,"
promptly upon their discovery and before they are disturbed:

A. Subsurface or latent physical conditions at the site of Work differing materially from those represented in this
Contract; or

B. Unknown physical conditions at the Site of the Work of an unusual nature differing materially from those
ordinarily encountered and generally recognized as inherent in work of the character provided for in this Contract.

The County will promptly investigate conditions of which it is so notified or conditions discovered by it which appear
to be changed conditions, and will, as soon as practicable, issue appropriate orders or instructions. If the County
determines that the conditions materially differ and that they will materially increase or decrease the costs of any
portion of Work, it will issue a Change Order adjusting the compensation for such portion of Work.
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Gwinnett County Fire Station 21 Re-Roof Project
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BL040-16
Gwinnett County Fire Station 21 Re-Roof Project
SECTION 00800
SUPPLEMENTARY CONDITIONS

SC-1 REFERENCE TO ENGINEER

All references to “Engineer” in the General Conditions, Drawings or in the Specifications are deemed
to mean Architect, Engineer, or Owner’s Representative, as designated by the County.

SC-2 GC-53 INCLEMENT WEATHER

Delete paragraph GC-53 INCLEMENT WEATHER in section 00700 — General Conditions and
replace with the following:

GC-53 INCLEMENT WEATHER

The contractor shall not be entitled to an extension of contract time due to normal inclement
weather. Unless the Contractor can substantiate to the satisfaction of the County and the
Architect that there is a greater than normal inclement weather considering the full term of the
contract, the Contractor shall not be entitled to an extension of time thereof. The following
inclement weather days shall be anticipated and included in the contracted time period given
for project completion. The Contractor’s request for additional time due to weather shall be
granted for days beyond those listed below. The burden of proof and documentation for such
request for additional time shall rest solely upon the Contractor and claims for additional time
shall be submitted in writing to the Architect within the pay period of each occurrence and no
later than 30 days after each occurrence.

Month Days

January 10
February
March
April

May

June

July
August
September
October
November
December

=
o
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BL040-16
Gwinnett County Fire Station 21 Re-Roof Project

SC-3 Access for Fire Vehicles

The contractor shall:

A
B.

C.

Provide Station crews with reports of anticipated work to be performed the next day.

Advise in advance fire department crews if their personal cars will need to be parked in
alternate locations while work is being performed.

Insure access into and out of the station for both fire vehicles and pedestrians. (We will work
with contractor if access needs to be limited at times during construction.) Access, ingress, and
egress by fire department’s emergency vehicles shall remain unobstructed at all times.

Insure all tools, equipment and supplies are properly secured on the ground when workers are
not on site. No loose items to be left on roof area at the end of the work day.

Insure interior of station remains dry during wet weather days.
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