



June 18, 2024

AWARD NOTICE
RP017-24
Singleton Road Corridor Technology Improvements Project

Pursuant to the proposals received on May 10, 2024 for RP017-24, Singleton Road Corridor Technology Improvements Project, the proposal has been awarded to 360 Network Solutions, LLC in the amount of \$1,053,400.00. Please note the enclosed proposal tabulation.

We appreciate your proposal and interest in Gwinnett County.

Sincerely,

Michael Milstein

Michael Milstein
Purchasing Associate II

MM/km

Enclosure

SCORE TABULATION

RP017-24
 Singleton Road Corridor Technology Improvements Project
 Department of Transportation

			360 Network Solutions, LLC (OC)	HNTB Corporation (OC)	KCI Technologies, Inc. (L)
ITEM #	CRITERIA	POINTS ALLOCATED	TOTAL POINTS	TOTAL POINTS	TOTAL POINTS
1	Experience of the firm or team proposed to work on this project as they relate to projects of a similar nature and scope of work	25	22.75	21.25	19.00
2	Qualifications, experience, and availability of proposed key personnel as they relate to projects of a similar nature and scope of work	25	23.00	17.75	18.75
3	Complete schedule	15	14.00	14.00	13.00
4	The consultant's understanding of the variety and progression of work tasks from Concept through Implementation, as explained in its Project Approach	25	23.25	16.50	20.00
5	References	10	9.00	8.00	10.00
TOTAL		100	92.00	77.50	80.75

Recommended Vendor:

360 Network Solutions, LLC
 Attn: Billy Stalup
 1800 Sandy Plains Industrial Parkway, Suite 304
 Marietta, GA 30066
 Phone: 678-637-9542
billy@360ns.net

COST TABULATION

RP017-24
Singleton Road Corridor Technology Improvements Project
Department of Transportation

		360 Network Solutions, LLC (OC)
Item #	Description	Cost
1	Task 1: Connected Vehicle Master Plan Update Lump Sum Fee	\$79,483.94
2	Task 2: Assessment and Planning Lump Sum Fee	\$95,936.15
3	Task 3: Public Engagement Lump Sum Fee	\$111,432.74
4	Task 4: Strategy Development & Project Design Lump Sum Fee	\$137,719.30
5	Task 5: Deployment & Implementation Lump Sum Fee	\$515,001.57
6	Task 6: Documentation, Reporting, and Evaluation Lump Sum Fee	\$113,826.30
Total		\$1,053,400.00